January 3, 2005

SUBJECT: FAI Route 90/94

Project IM-094-3(370)058 Section 2004-099TS

Cook County

Item No. 74, January 21, 2005 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised pages i, ii and iii of the Table of Contents.
- Revised page 1 of the Special Provisions.
- Added page 212 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tede Jaluchye DE.

Engineer of Project Management

cc: Diane O'Keefe; Roger Driskell; Jim White; Design & Environment File

TBW:TK:jc

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
UTILITY COORDINATION - CITY OF CHICAGO	1
COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS	2
CONTRACTOR COOPERATION	2
TRAFFIC CONTROL PLAN	2
ADVANCED PUBLIC NOTIFICATION	3
TEMPORARY INFORMATION SIGNING	3
CHANGEABLE MESSAGE SIGNS	4
CONSTRUCTION AIR QUALITY - DUST CONTROL	4
CONSTRUCTION AIR QUALITY-DIESEL VEHICLE EMISSIONS CONTROLS	7
CONSTRUCTION NOISE MITIGATION	10
ENVIRONMENTAL DEFICIENCY DEDUCTION	11
CONTRACTOR OFF-STREET PARKING RESTRICTION	11
RAILROAD PROTECTIVE LIABILITY INSURANCE	12
MAINTAIN EXISTING LIGHTING SYSTEM	12
PVC CONDUIT IN TRENCH	16
INNERDUCT IN CONDUIT, 1 1/4 INCH	17
ROD AND CLEAN DUCT IN EXISTING CONDUIT SYSTEM	18
REPAIR AND REPLACE DAMAGED CONDUIT	19
INTERCEPT EXISTING CONDUIT	19
JUNCTION BOX, POLE OR POST MOUNTED	20
DRILL EXISTING MANHOLE OR HANDHOLE	21
CLEAN EXISTING MANHOLE OR HANDHOLE	21
RACKING CABLES IN MANHOLE OR HANDHOLE	23
TRENCH AND BACKFILL WITH SCREENINGS AND/OR SAND	23
TRENCH AND BACKFILL WITH SCREENINGS AND/OR SOIL	25
ELECTRIC CABLE IN CONDUIT	26
AERIAL CABLE REMOVAL	29
AERIAL CABLE WITH MESSENGER WIRE	29
GROUND ROD, 3/4" DIA. X 10.0'-0" LENGTH	30
CONDUIT IN TRENCH, GALVANIZED STEEL	31
MAST ARM, STEEL LIGHTING, 12 FT.	32
CONCRETE FOUNDATION, STREET LIGHTING CONTROLLER	33
ELECTRICAL MANHOLE 3'X4'X4' WITH 24" FRAME AND LID	34

CABINET WORK, SPLICING, TESTING AND MISC	. 36
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	.40
TEMPORARY TRAFFIC SIGNAL INSTALLATION	.41
SERVICE INSTALLATION 200 AMP	.46
LUMINAIRE, STREET LIGHTING, HIGH PRESSURE SODIUM VAPOR	.47
CONVENTIONAL STREET LIGHTING UNIT, FOUNDATION MOUNTED	.48
TEMPORARY LIGHTING UNIT	.49
CONTROLLER, STREET LIGHTING	.50
PAINT EXISTING POLE, POST OR CONTROLLER COMPLETE	.51
REMOVE EXISTING LIGHTING CONTROLLER AND SALVAGE	. 53
REMOVE EXISTING LIGHTING UNIT AND SALVAGE	. 54
CONTROLLER, TRAFFIC, 16 LOAD BAY, P CABINET	. 55
STAR MODEM	. 56
TRANSCEIVER, FIBER OPTIC	. 58
ELECTRIC CABLE IN CONDUIT NO. 12, 19/C	.58
FIBER OPTIC HYBRID CABLE IN CONDUIT 6SM/6MM	. 59
TRACER CABLE	.63
ELECTRIC CABLE IN CONDUIT, COAXIAL VIDEO, RG-59/U	. 64
MAST ARM, STEEL	.65
POLE STEEL, ANCHOR BASE	.66
CONCRETE FOUNDATION	.67
CONCRETE FOUNDATION FOR TYPE "P" BASE MOUNTED TRAFFIC SIGN	1AL
CONTROLLER	.68
SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE	.69
PEDESTRIAN SIGNAL HEAD, POLYCARBONATE, 1 FACE, LED, BRACKET MOUNTED	.70
VIDEO SYSTEM DETECTION CAMERA, VIDEO DETECTION PROCESSOR	.72
SIGN, MESSAGE, ELECTRICALLY ILLUMINATED, FIBER OPTIC, BRACKET MOUNTED	. 73
SIGN, MESSAGE, ELECTRICALLY ILLUMINATED, FIBER OPTIC, MAST ARM MOUNTED	.74
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	.75
REMOVE EXISTING HANDHOLE OR MANHOLE	.77
REMOVE CONTROLLER FOUNDATION, TYPE A	.77
REMOVE TRAFFIC SIGNAL POLE FOUNDATION	.79
REMOVE FOUNDATION FOR BASE MOUNTED CONTROLLER	.79
SPECIAL EXCAVATION AND REPLACEMENT FOR CONDUIT UNDER CTA TRACK	. 80
BUREAU OF ELECTRICITY SPECIFICATIONS	.81

FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) SECTION: 2004-099TS COOK COUNTY

CONTRACTOR'S DAILY WORK SCHEDULE	188
REMOVE EXISTING STREET LIGHTING UNIT FOUNDATION	188
CONCRETE ADMIXTURES (BDE)	189
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	
FLAGGER VESTS (BDE)	200
MINIMUM LANE WIDTH WITH LANE CLOSURE (BDE)	200
PARTIAL PAYMENTS (BDE)	200
PAYMENTS TO SUBCONTRACTORS (BDE)	201
PERSONAL PROTECTIVE EQUIPMENT (BDE)	202
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)	202
PORTLAND CEMENT (BDE)	203
PORTLAND CEMENT CONCRETE (BDE)	204
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)	204
TRAFFIC STRUCTURES (BDE)	205
TRAFFIC STRUCTURES (BDE)	205
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	206
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	207
STEEL COST ADJUSTMENT (BDE)	208
COMPLETION DATE PLUS GUARANTEED WORKING DAYS	212

COOK COUNTY

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of FAI 90/94 (I-90/94), Section 2004-099TS, Project IM-094-3(370)058 County: Cook and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project extends along 63rd Street from approximately 85 feet west of Wells Street baseline to approximately 35 feet east of Wentworth Avenue baseline in the City of Chicago, in Cook County.

DESCRIPTION OF PROJECT

The project consists of traffic signal modernizations and roadway street lighting improvements along 63rd Street between S. Wentworth Avenue and S. Wells Street.

UTILITY COORDINATION - CITY OF CHICAGO

Effective: September 30, 1985 Revised: November 1, 1996

The City of Chicago is to make adjustments to their street lighting and/or traffic signal facilities. The Contractor shall coordinate his work and cooperate with the City of Chicago in these adjustments.

This coordination and cooperation by the Contractor will not be paid for separately but shall be considered included in the costs of the contract.

COMPLETION DATE PLUS GUARANTEED WORKING DAYS

The Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, November 23, 2005 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within $\underline{5}$ guaranteed working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the guaranteed working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the Work on Time, if included in this contract, shall apply to both the completion date and the number of working days.