
 
February 25, 2005 
 
SUBJECT: FAI Route 57 
  Project ACIM-057-4(125)184 
  Section (15, 18-20) RS-2 & (15-22) RS-2 
  Coles & Cumberland County 
  Contract No. 70028 
  Item No. 121, March 11, 2005 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 1, 2, 3, 5 & 6 of the Schedule of Prices. 
2. Revised sheets 1-3, 5-7, 12, 19-21 & 33-46 of the Plans. 
3. Revised pages i - iii of the Table of Contents to the Special 

 Provisions. 
4. Revised pages 1, 2, 10, 13, 14, 16, 40 & 112 of the Special 

 Provisions. 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: J. E. Crowe; Roger Driskell; Jim White; Design & Environment File 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/28/2005

70028
State Job # - C-95-062-99
PPS NBR - 5-93070-0000 Project Number Route
County Name - COLES- CUMBERLAND- ACIM-0574/125/184 FAI 57
Code - 29 - 35 - 
District - 5 - 5 - 
Section Number - (15,18-20)RS-2&(15-22)RS-2 104

103
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX005496 TRAF BAR TERM T6A SPL EACH 3.000

X0322729 MATL TRANSFER DEVICE TON 58,078.000

*   DELETED

X3550500 BIT BC SUPER    8 SQ YD 1,391.000

X4032500 BIT MATLS C&S CT SPL GALLON 1,688.000

X4040100 SEAL COAT AGG SPL TON 84.000

X4066530 P BCSC SUPER "D" N105 TON 30,430.000

X4066660 P BCBC SUP IL19  N105 TON 27,648.000

X4066920 POL LB MM SUPER  N105 TON 682.000

X4409420 BIT SURF REM  3 1/4 SQ YD 68,133.000

X4409525 BIT SURF REM, 6 1/4" SQ YD 58,567.000

X4420051 CL A PATCH T2 11 1/4 SQ YD 572.000

X4420052 CL A PATCH T3 11 1/4 SQ YD 16.000

X4420054 CL A PATCH T4 11 1/4 SQ YD 93.000

X4420155 CL D PATCH T3 15 1/4 SQ YD 18.000

* REVISED : FEBRUARY 25, 2005
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2/28/2005

70028
State Job # - C-95-062-99
PPS NBR - 5-93070-0000 Project Number Route
County Name - COLES- CUMBERLAND- ACIM-0574/125/184 FAI 57
Code - 29 - 35 - 
District - 5 - 5 - 
Section Number - (15,18-20)RS-2&(15-22)RS-2 104

103
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X4420156 CL D PATCH T2 15 1/4 SQ YD 12.000

X4420410 CL D PATCH T2 14 3/4 SQ YD 7.000

*   DELETED

X6610100 BIT CURB REPAIR FOOT 130.000

X7015005 CHANGEABLE MESSAGE SN CAL DA 56.000

Z0017100 DOWEL BARS EACH 140.000

Z0029999 IMPACT ATTENUATOR REM EACH 4.000

Z0030150 IMPACT ATTEN NRD  TL3 EACH 8.000

Z0075300 TIE BARS EACH 65.000

Z0076600 TRAINEES HOUR 1,000.000 0.800 800.000

20200100 EARTH EXCAVATION CU YD 440.000

20400800 FURNISHED EXCAV CU YD 5,835.000

25000200 SEEDING CL  2 ACRE 4.000

25000400 NITROGEN FERT NUTR POUND 360.000

25000500 PHOSPHORUS FERT NUTR POUND 360.000

* REVISED : FEBRUARY 25, 2005
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70028
State Job # - C-95-062-99
PPS NBR - 5-93070-0000 Project Number Route
County Name - COLES- CUMBERLAND- ACIM-0574/125/184 FAI 57
Code - 29 - 35 - 
District - 5 - 5 - 
Section Number - (15,18-20)RS-2&(15-22)RS-2 104

103
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000600 POTASSIUM FERT NUTR POUND 360.000

25100120 MULCH METHOD 2 TON 8.000

*   DELETED

28000250 TEMP EROS CONTR SEED POUND 400.000

28000500 INLET & PIPE PROTECT EACH 6.000

31100300 SUB GRAN MAT A  4 SQ YD 1,513.000

35101400 AGG BASE CSE B TON 64.000

40600100 BIT MATLS PR CT GALLON 19,245.000

40600105 BIT MATLS PR CT SPL GALLON 32,902.000

40600300 AGG PR CT TON 1,043.000

40600895 CONSTRUC TEST STRIP EACH 2.000

40600980 BIT SURF REM BUTT JT SQ YD 14,118.000

40600990 TEMPORARY RAMP SQ YD 3,920.000

40800040 INCIDENTAL BIT SURF TON 107.000

44000006 BIT SURF REM  1 1/2 SQ YD 127,681.000

* REVISED : FEBRUARY 25, 2005
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State Job # - C-95-062-99
PPS NBR - 5-93070-0000 Project Number Route
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Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50800205 REINF BARS, EPOXY CTD POUND 230.000

50901001 STEEL BRIDGE RAIL FOOT 469.000

51500200 RELOC NAME PLATES EACH 4.000

*   DELETED

*   DELETED

*   DELETED

*   DELETED

60300105 FR & GRATES ADJUST EACH 21.000

63000000 SPBGR TY A FOOT 3,815.500

63000130 SPBGR TY A SPL FOOT 25.000

63100045 TRAF BAR TERM T2 EACH 7.000

63100085 TRAF BAR TERM T6 EACH 10.000

63100087 TRAF BAR TERM T6A EACH 6.000

63100169 TR BAR TRM T1 SPL FLR EACH 40.000

63100215 TRAF BAR TERM T6 SPL EACH 24.000

* REVISED : FEBRUARY 25, 2005
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103
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

63100217 TRAF BAR TERM T6B SPL EACH 10.000

63200305 SPBGR REM FOOT 5,300.000

63301210 REM RE-E SPBGR TY A FOOT 2,050.000

63301990 REM RE-E T B TERM T1 EACH 2.000

63400105 GUARD POSTS EACH 42.000

64200105 SHOULDER RUMBLE STRIP FOOT 215,236.000

67000400 ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

70100305 TRAF CONT-PROT 701400 L SUM 1.000

70100420 TRAF CONT-PROT 701411 EACH 14.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100700 TRAF CONT-PROT 701406 L SUM 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000

*    70103815 TR CONT SURVEILLANCE CAL DA 35.000

70300100 SHORT-TERM PAVT MKING FOOT 38,353.000

* REVISED : FEBRUARY 25, 2005
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 57, Project ACIM-057-4(125)184, Section (15,18-20)RS-2 & (15-
20)RS-2 in Cumberland and Coles Counties and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 

INTENT OF PROJECT 
The intent of this project is to repair the existing roadway and to resurface I-57 to improve the 
smoothness, extend the service life and to provide a safe comfortable environment to the 
traveling public. Appropriate measures are to be taken by the Contractor to preserve the 
surrounding environment and keep all roadways open to traffic at all times with limited 
disruptions to the flow of traffic. To that end, the Contractor shall comply with the following traffic 
control plan. 

DESCRIPTION OF PROJECT/SEQUENCE OF OPERATIONS 
The work included in this project consists of: 
 
I-57/Cumberland and Coles Co. (15,18-20)RS-2. 
Stage 1 
• Bituminous surface removal 6 ¼ inch on both northbound and southbound driving lanes. 
• Class D patching in driving lanes. 
• Construct binder in 2 lifts on driving lane, (2 ½” and 2 ¼”) 
Stage 2 
• Bituminous surface removal 1 ½ inch on passing lane, inside and outside shoulders and 

median crossovers. 
• Class D patching on passing lanes and ramps at US 45. 
• Construct deceleration lanes northbound and southbound at the median crossover at station 

300+17. 
• Resurface the mainline pavement and ramps at the Neoga interchange. 
• Installation of inertial barriers at overhead structures 018-0033 and 018-0034. 
• Upgrading of the guardrail and traffic barrier terminals. 
• Installing new pavement markings and raised reflective pavement markers. 
• Other items needed to complete the work. 
 
I-57/ Coles Co. (15-22)RS-2 
Stage 1 
• Class A patching of the passing lane northbound and southbound. 
• Construct deceleration lanes at median crossover at station 839+40. 
• Construct 1 ¾” surface on northbound and southbound passing lanes and median shoulder. 
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Stage 2 
• Bituminous surface removal 3 ¼ inch on both northbound and southbound driving lanes in 

areas not previously inlaid. 
• Class A patching in driving lanes. 
• Construct 3 ¼ “ binder in driving lanes . 
• Resurface the driving lane pavements  of I-57. 
• Class B patch and resurface the ramp pavements at the US 45/I-57 interchange south of 

Mattoon. 
• Mill and resurface the southbound US 45 right turn lane onto I-57. 
• Install inertial barriers at overhead structures 015-0029 and 015-0032. 
• Upgrading of guardrail and traffic barrier terminals. 
• Installation of new pavement markings and raised reflective pavement markers. 
• Other items needed to complete the work. 
 
 
TRAFFIC CONTROL PLAN 
 
Eff. 09-11-90 
Rev.: 01-06-99 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications and Recurring Special Provisions. 
 
Highway Standards: 701101 701306 701401 701406 701400 
   701411 701426 702001 
 
Traffic:  It is the intention of the Department that FAI Route 57 be kept open to traffic at all times 
during the construction of this section.  Construction operations will be staged to allow at least 
one lane open in each direction of traffic at all times on I-57.  Construction on the main line in 
the area of the ramps at US 45 at Neoga and US 45 at Mattoon, will be staged so that the 
ramps are kept open during the patching and resurfacing operations. 
 
At any particular location, the Contractor shall keep all equipment, materials, and vehicles off 
the traffic lanes and adjacent shoulder on the side of the pavement that is open to traffic. 
 
To  clarify Article 107.09, the traveled way shall be defined as all traffic lanes and shoulders. 
 
The following traffic control standards shall be utilized during, but not limited to, the listed 
construction operations. 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701101 
Traffic Control and Protection, Standard 701101 shall be used for guardrail installation or any 
other operation that is 15 feet or less from the edge of pavement. Traffic Control and Protection, 
Standard 701101 will not be measured for payment. 

Revised 02-25-2005 



FAI Route 57 
Section (15,18-20)RS-2 & (15-20)RS-2 

Cumberland & Coles Counties 

 10

 
Add the following at the end of Article 783.06: 
 
“The payment for RAISED REFLECTIVE MARKER REMOVAL shall include complete removal 
and disposal of the castings and reflectors, and furnishing, placing, and compacting the 
bituminous material in the holes as specified above.” 
 
 
SEEDING 
 
Eff. 09-11-90 
 
Rev.: 01-01-97 
 
Earth slopes which are disturbed as a result of the normal widening and shoulder operations as 
shown on details for reconstruction of maintenance crossovers provided in the plans, shall be 
seeded with Class 2 Seeding, fertilized and mulched in accordance with Method 2 in 
accordance with the applicable portions of Sections 250 and 251 of the Standard Specifications.  
Measurement for payment shall not be greater than as shown in the typical cross sections.  
Areas outside the limits shown on the typical cross sections which are disturbed by the 
Contractor's operations shall also be seeded, fertilized and mulched in accordance with the 
General Notes included in the plans and with Sections 250 and 251 of the Standard 
Specifications, and will not be measured for payment. 
 
The Contractor shall specify at the time of the preconstruction conference which procedure 
method of mulching he/she plans to use. 
 
This work will be paid for at the contract unit price for the items used, measured as specified 
herein and in the Standard Specifications and no additional compensation will be allowed. 
 
 
 

Revised 02-25-2005 
 



FAI Route 57 
Section (15,18-20)RS-2 & (15-20)RS-2 

Cumberland & Coles Counties 

 13

 
 
TRAFFIC BARRIER TERMINAL, TYPE 6B (SPECIAL)  
 
Description: 
 
This work shall consist of furnishing and erecting Traffic Barrier Terminals, Type 6B(Special) , 
removal and reinstallation of existing guardrail elements and posts, the field adjustments of 
guardrail lengths, drilling of mounting holes, re-galvanizing of all exposed metal surfaces and 
any other items needed to complete the work  as shown in the plans. All bolts, nuts, washers, 
post or rail elements damaged during the removal of the existing guardrail shall be replaced at 
the Contractor’s expense. This work shall conform to the applicable portions of Section 631 and 
633 of the Standard Specifications. 
This work shall also include the shop manufacturing of the length of guardrail facilitating the 
attachment of the traffic barrier terminal to the face of the pier. The length of this section of 
guardrail shall be 10’-11 ½” and will be used at all locations utilizing the Traffic Barrier Terminal, 
Type 6B (Special). This will include re-drilling of mounting holes and re-galvanizing all exposed 
metal surfaces. 
 
Method of Measurement: 
 
The method of measurement shall be in accordance to Article 631.10 of the Standard 
Specifications. 
 
Basis of Payment: 
 
The basis of payment shall be the contract unit price each for TRAFFIC BARRIER TERMINAL, 
TYPE 6B (SPECIAL). All bolts, nuts, block-outs, galvanizing, or any other items needed to 
complete this work shall be included, and no other compensation will be allowed. 
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ADJUSTING OF FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES 
 
Eff: 03-09-2001 
 
Rev. 03-02-2004 
 
At the contractor’s option the adjustment of the casting may be performed after the surface 
course has been placed. 
 
If this option is chosen, the existing pavement adjacent to and for a distance not exceeding 12 
inches (300 mm) outside the base of the casting to be adjusted shall be broken sufficiently to 
permit its removal. 
 
After the casting has been adjusted to the satisfaction of the engineer, the pavement and 
bituminous mixture removed shall be replaced with Class SI concrete not less than 9 inches 
(225 mm) thick.  The concrete surface to a depth of 1 inch (25 mm) shall be darkened with a 
mortar additive to match the adjacent bituminous concrete. 
 
Payment will be in accordance with Article 603.09. 
 
 
 
 
 
 

Revised 02-25-2005 
 



FAI Route 57 
Section (15,18-20)RS-2 & (15-20)RS-2 

Cumberland & Coles Counties 

 40

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.state.il.us. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid nonresponsive. 

(a) In order to assure the timely award of the contract, the as-read low bidder must submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7) 
working days after the date of letting.  To meet the seven (7) day requirement , the 
bidder may send the Plan by certified mail or delivery service within the seven (7) 
working day period.  If a question arises concerning the mailing date of a Plan, the 
mailing date will be established by the U.S. Postal Service postmark on the original 
certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery 
service.  It is the responsibility of the as-read low bidder to ensure that the postmark or 
receipt date is affixed within the seven (7) working days if the bidder intends to rely upon 
mailing or delivery to satisfy the submission day requirement.  The Plan is to be 
submitted to the Department of Transportation, Bureau of Small Business Enterprises, 
Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield, 
Illinois 62764 (Telefax: (217)785-1524).  It is the responsibility of the bidder to obtain 
confirmation of telefax delivery.  The Department will not accept a Utilization Plan if it 
does not meet the seven (7) day submittal requirement, and the bid will be declared 
nonresponsive.  In the event the bid is declared nonresponsive due to a failure to submit 
a Plan or failure to comply with the bidding procedures set forth herein, the Department 
may elect to cause the forfeiture of the penal sum of the bidder's proposal guaranty, and 
may deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration or to extend the time for award. 
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Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications. 
 
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read: 

“ When the work operations exceed four days, all signs shall be post mounted unless the 
signs are located on the pavement or define a moving or intermittent operation.  When 
approved by the Engineer, a temporary sign stand may be used to support a sign at 
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on 
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid 
obstacles, hazards or to improve sight distance, when approved by the Engineer.  
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located 
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.” 

 
Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of 
the Standard Specifications. 
80097 
 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 2 trainees.  In the event the contractor subcontracts a portion of the contract work, he 
shall determine how many, if any, of the trainees are to be trained by the subcontractor, 
provided however, that the contractor shall retain the primary responsibility for meeting the 
training requirements imposed by this special provision.  The contractor shall also insure that 
this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 
percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training. 
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