If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.
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Proposal Submitted By

6 Name
2 1 Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

City

Letting June 11, 2010

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 68632

PEORIA County

Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
District 4 Construction Funds

Route FAP 64

PLEASE MARK THE APPROPRIATE BOX BELOW:
Plans Included
[ A Bid Bond is included. Herein

[] A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. In addition,
this proposal contains new statutory requirements applicable to the use of subcontractors and, in particular, includes the
State Required Ethical Standards Governing Subcontractors to be signed and incorporated into all subcontracts.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For
Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that
indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization
to Bid or Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
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lllinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 68632

PEORIA County

Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64

District 4 Construction Funds

3.7 miles of patching, milling, and resurfacing on US Rte. 24 (Washington Street) from Kickapoo Creek

in Bartonville to Harrison Street in Peoria. This project also includes modernizing traffic signals and
related equipment.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal
he/she waives all right to plead any misunderstanding regarding the same.

4, EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000... $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000... $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.
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SCHEDULE OF PRICES 05/11/2010
CONTACT
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

XZ013798) CONSTR STA LAYOUT L SUM 1.000

X0322729| MATL TRANSFER DEVICE TON 11,281.000

X0323898| CCTV DOME CAMERA EACH 3.000

X0323906| CAMERA POLE 45FT EACH 1.000

X0323907| COMMUNICATIONS VAULT EACH 10.000

X0323909| DATA NETWORK PORT ADP EACH 10.000

X0323920| POLE MT EQUIP CAB TB EACH 6.000

X0325049| CCTV DOME CAM MAT O EACH 1.000

X0326101| BOND TRAF SIG STRUCT EACH 33.000

X0326252| COMPUTER WORKSTATION EACH 2.000

X0326253| LCD MONITOR EACH 4.000

X0326255| APPLICATION SERVER EACH 1.000

X0326260 ETHERNET SWITCH MAT O EACH 1.000

X0326267| VIDEO SERVER EACH 10.000

X0326812| CAT 5 ETHERNET CABLE FOOT 617.000
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SCHEDULE OF PRICES 05/11/2010
CONTACT
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0326851| ADJ EX DET LOOP RISER EACH 13.000

X0326908| REPL STL STRAIN POLE EACH 2.000

X7015005| CHANGEABLE MESSAGE SN CAL DA 60.000

X8710024| FOCC62.5/125 MM12SM24 FOOT 23,359.000

X8710050| FO ETN DROP REPEAT SwW EACH 20.000

X8710070| FO INTER CENTER 24F EACH 8.000

X8730027| ELCBL C GROUND 6 1C FOOT 1,641.500

Z0017202| DOWEL BARS 1 1/2 EACH 20,360.000

20048665 RR PROT LIABILITY INS L SUM 1.000

Z0075310| TIE BARS 3/4 EACH 70.000

40600215| P BIT MATLS PR CT TON 107.000

40600826| P LB MM IL-4.75 N50 TON 5,640.000

40600895 CONSTRUC TEST STRIP EACH 1.000

40600982| HMA SURF REM BUTT JT SQYD 647.000

40600990 TEMPORARY RAMP SQYD 1,888.000
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SCHEDULE OF PRICES 05/11/2010
CONTACT
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

40603565 P HMA SC "E" N70 TON 11,281.000

42001200 PAVEMENT FABRIC SQYD 93.000

44000158| HMA SURF REM 2 1/4 SQYD 133,654.000

44004610| SIDEWLK REM & REPL SP SQFT 1,228.000

44200994| CL B PATCH T2 12 SQYD 6,728.000

44201000| CL B PATCH T4 12 SQYD 40.000

44201019| CL BPATCH T2 14 SQYD 1,392.000

44201025| CL B PATCH T4 14 SQYD 53.000

44213200 SAW CUTS FOOT 55,128.000

67000400| ENGR FIELD OFFICE A CAL MO 3.000

67100100| MOBILIZATION L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102632| TR CONT & PROT 701602 L SUM 1.000

70102635| TR CONT & PROT 701701 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 5.000
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SCHEDULE OF PRICES 05/11/2010
CONTACT
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

70300100 SHORT-TERM PAVT MKING FOOT 41,350.000

70300210 TEMP PVT MKLTR & SYM SQFT 895.000

70300220 TEMP PVT MK LINE 4 FOOT 94,483.000

70300240 TEMP PVT MK LINE 6 FOOT 424.000

70300250 TEMP PVT MK LINE 8 FOOT 5,826.000

70300260 TEMP PVT MK LINE 12 FOOT 45.000

70300280 TEMP PVT MK LINE 24 FOOT 818.000

70301000 WORK ZONE PAVT MK REM SQFT 3,446.000

72000105 SIGN PANEL T1 SPL SQFT 12.000

78000100 THPL PVT MKLTR & SYM SQFT 895.000

78000200 THPL PVT MK LINE 4 FOOT 94,483.000

78000400 THPL PVT MK LINE 6 FOOT 424.000

78000500 THPL PVT MK LINE 8 FOOT 5,826.000

78000600 THPL PVT MK LINE 12 FOOT 45.000

78000650 THPL PVT MK LINE 24 FOOT 818.000
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SCHEDULE OF PRICES 05/11/2010
CONTACT
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

78100100 RAISED REFL PAVT MKR EACH 108.000

78300200 RAISED REF PVT MK REM EACH 108.000

81012600 CONT 2 PVC FOOT 3,005.000

81021330 CONP 2 PVC FOOT 13,870.000

81100600| CON AT ST 2 GALVS FOOT 800.000

81300948 JUN BX SS AS 24X24X10 EACH 2.000

81900200| TR & BKFIL F ELECT WK FOOT 3,005.000

85700205/ FAC T4 CAB SPL EACH 3.000

86400100 TRANSCEIVER - FIB OPT EACH 7.000

87301245 ELCBL C SIGNAL 14 5C FOOT 227.000

87704130 STL COMB MAAG&P 40 SPL EACH 1.000

87800415 CONC FDN TY E 36D FOOT 15.000

87900200| DRILL EX HANDHOLE EACH 17.000

88030020 SH LED 1F 3S MAM EACH 1.000

88030050, SH LED 1F 3S BM EACH 1.000
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SCHEDULE OF PRICES 05/11/2010
NUMBER - 68622
State Job # - C-94-166-06
PPS NBR - 4-00078-0400 Project Number Route
County Name - PEORIA- - FAP 64
Code - 143 - -
District - 4- -
Section Number - 48RS-2;(50-WZ)RS-1;(124CS)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

88200310 TS BACKPLATE LOU PLAS EACH 1.000

88500100 INDUCTIVE LOOP DETECT EACH 26.000

88600100 DET LOOP T1 FOOT 1,872.000

88800100| PED PUSH-BUTTON EACH 12.000

89502105/ REBUILD EX SIG HD LED EACH 8.000

89502210 MOD EX CONTR CAB EACH 2.000




CONTRACT NUMBER 68632

THIS IS THE TOTAL BID $

NOTES:

1.
2.

3.

Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.

The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a

discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.

If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY

in order to establish a UNIT PRICE.

A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-N, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of Illinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before

his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.



H.

RETURN WITH BID

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated
in this certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

n o« » o » o«

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/__| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this
contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(i) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iiiy Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO,

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Financiaﬁ?rg%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes__ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (i) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4,

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

. If your spouse or any minor children is/are currently appointed to or employed by any agency of the

State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (i) an amount in excess of the salary of the

Governor? Yes __ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

2. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.
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Form B

Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of

lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE

FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date

-18-



RETURN WITH BID

SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

(€)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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llinois Department

of Transportation
Contract No. 68632
PEORIA County
Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64
District 4 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 68632
PEORIA County
Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64
District 4 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 68632
PEORIA County
Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64
District 4 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified
in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser
sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators,
successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number
and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise,
it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, Illinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 68632

PEORIA County

Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64

District 4 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

P.A. 96-0795, effective July 1, 2010, enacted substantial changes to the provisions of
the lllinois Procurement Code (30 ILCS 500). Among the changes are provisions
affecting subcontractors. The Contractor awarded this contract will be required as a
material condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders includes
a document incorporating all required subcontractor certifications and disclosures for
use by the Contractor in compliance with this mandate. The document is entitled State
Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinguency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all subcontracts of more than $10,000 shall be accompanied by disclosure of the
financial interests of the subcontractor. This disclosed information for the subcontractor, will be maintained as public information subject to release
by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the
Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or
subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO,

3. Does anyone in your organization receive more than $106,447.20 of the subcontracting entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract

will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board

must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of lllinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for bids in excess of $10,000, and for all open-ended contracts. A publicly traded company may submit a
10K disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than $106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary
and attach a separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.




3.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual

salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (i) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4,

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (i) an amount in excess of the salary of the

Governor? Yes _ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __No __

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my

knowledge.

Completed by: []
Date

Signature of Individual or Authorized Officer

NOT APPLICABLE STATEMENT
Under penalty of perjury, | have determined that no individuals associated with this organization meet

the criteria that would require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Officer
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ILLINOIS DEPARTMENT Subcontractolr__'orcr)?h%r Contracts &
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes__ No _

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date




1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 11, 2010. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68632

PEORIA County

Section 48RS-2,(50-WZ)RS-1;(124CS)RS-2
Route FAP 64

District 4 Construction Funds

3.7 miles of patching, milling, and resurfacing on US Rte. 24 (Washington Street) from Kickapoo Creek
in Bartonville to Harrison Street in Peoria. This project also includes modernizing traffic signals and
related equipment.

3.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Secretary
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 64 (US 24), Section 48RS-2(50-WZ)RS-1,(124CS)RS-2 in Peoria
County, Contract No. 68632 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on US Route 24 (Washington Street) from Harrison Street in Peoria to
Kickapoo Creek in Bartonville in Peoria County.

DESCRIPTION OF PROJECT

This project consists of cold milling, concrete patching and hot-mix asphalt overlay along with
related collateral work necessary to complete the project.

TEMPERATURE CONTROL FOR CONCRETE PLACEMENT
Effective: August 3, 2007

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.

PCC AUTOMATIC BATCHING EQUIPMENT
Effective April 23, 2010

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall
print actual batch weights, added water, tempering water, mixing time, and amount of each
additive per batch. At the discretion of the Engineer, archived electronic versions of batch
proportions will be acceptable. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7).
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PLACEMENT OF HOT-MIX ASPHALT SURFACE COURSES
Effective: March 22, 2001 Revised: January 1, 2007

Placement of hot-mix asphalt surface courses shall not be allowed after October 15" of any
calendar year. The contractor is responsible for scheduling construction activities to complete
placement of surface courses prior to October 15". If surface courses are not in place by
October 15", the contractor is responsible for implementing any measures needed to make the
roadway suitable for winter traffic and snow plowing activities. Any additional costs associated
with this provision shall be considered included in the cost of the unit prices bid for hot-mix
asphalt surface course items.

HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS
Effective: November 1, 2003 Revised January 1, 2007

The Contractor shall provide a person to operate the straight edge in accordance with Article
406.11 of the Standard Specifications and communicate with IDOT personnel to minimize the
surface course bumps. If surface course bumps cannot be removed at this time, IDOT
personnel will record the locations and provide deductions as stated in Article 406.11.

HOT-MIX ASPHALT - PRIME COAT (BMPR)
Effective: April 23, 2010

Remove the first sentence of the second paragraph of Article 406.02 of the Standard
Specifications: “When emulsified asphalts are used, they shall be diluted with an equal volume
of potable water.”

Revise the first paragraph of Article 406.05(b) of the Standard Specifications to read:

“Prime Coat. The base, or base and gutter shall be clean and dry. The bituminous
priming material shall be prepared according to Article 403.05 and applied according to
Article 403.10. ”

Revise the first paragraph of Article 406.05(b)(1) of the Standard Specifications to read:

“(1) Brick, Concrete or HMA Bases. The prime shall be applied uniformly at a residual
asphalt rate of 0.02 to 0.06 gal/sq yd (0.1 to 0.3 L/sq m). The exact residual asphalt rate
will be specified by the Engineer, typically 0.04 gal/sq yd for milled surfaces and 0.025
gal/sq yd for smooth surfaces. Prior to priming, the residual asphalt rate shall be verified
by passing the applicator truck over a 1 ft x 1 ft pre-weighed, non-woven fabric, oven
drying the fabric and prime to a constant mass in an oven at 230° F (110° C), and
determining the final oven dry weight. The difference between the two weights will be
the residual asphalt weight per square foot. The residual asphalt weight per square foot
shall be converted to gallons per square yard using a residual asphalt specific gravity of
1.03.”

Add the following to the second paragraph of Article 406.05(b)(1):
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“When prime coat is applied on two lane roadways, the pavement shall be primed one
lane at a time. The primed lane shall remain closed for a minimum of one hour and shall
remain closed until the prime does not pickup under traffic. On multi-lane pavements,
traffic will not be allowed on the primed surface until it is fully cured, such that it does not
pickup under traffic.”

Replace the last sentence of the third paragraph of Article 406.05(b)(1) with the following:

“Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, or an approved release agent may be applied to the tires of the haul
trucks or paving equipment as needed to prevent pickup of the prime coat.”

PAYMENT FOR USE OF MATERIAL TRANSFER DEVICE
Effective April 23, 2010

This work shall be performed as specified in the plans and specifications herein.

No payment will be made for tonnages of HMA items required to be placed with a material
transfer device, but were not able to be placed with a material transfer device.

The maximum tonnage eligible for payment when placed with the material transfer device will be
limited to the final pay quantity of the pay items placed.

PROTECTION OF FRAMES AND LIDS OF UTILITY STRUCTURES
Effective March 6, 1991 Revised January 1, 2007

This work shall consist of protecting frames and lids of utility structures in the pavement after the
adjacent hot-mix asphalt surface has been removed to the required depth by cold milling or by
hand methods.

After the area has been swept clean and before the lane is opened to traffic, a hot bituminous
mixture shall be placed around the casting, flush with its surface and decreasing to a
featheredge in a distance of 4 feet (1.2 m) around the entire surface of the casting. Cold mix or
milled material will not be permitted. This mixture shall remain in place until the day surfacing
operations are undertaken within the immediate area of the structure. Prior to placing the
surface course, the temporary hot-mix asphalt mixture shall be removed and disposed of by the
Contractor as specified in Article 202.03 of the Standard Specifications.

The temporary tapers and their removal shall be considered included in the contract unit price
per square meter (square yard) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth
specified, and no additional compensation will be allowed.
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HOT-MIX ASPHALT SURFACE REMOVAL, 2',"
Effective March 1, 1993 Revised July 31, 2009

Description: This work shall consist of removing a portion of the existing hot-mix asphalt
concrete surface course in accordance with the applicable portions of Section 440 and 1101 of
the Standard Specifications, this special provision, details in the plans and as directed by the
Engineer. The cold milled salvaged aggregate resulting from this operation shall become the
property of the Contractor.

Equipment: The machine used for milling and planing shall be a self-propelled grinding
machine having a minimum 12' (3.6 m) wide drum at least 28" (710 mm) in diameter. When a
milling width in excess of 12’ is required and the Contractor’'s milling machine is less than the
required width shown in the plans, the remaining area shall be milled with a machine capable of
meeting the requirements of this special provision. Milling attachments used with skid steer
tractors will not be allowed for longitudinal areas to mill additional widths.

When the teeth become worn so that they do not produce a uniform surface texture, they shall
all be changed at the same time (as a unit). Occasionally, individual teeth may be changed if
they lock up or break, but this method shall not be used to avoid changing the set of teeth as a
unit. Occasional gouges, due to deteriorated pavement condition, or separation of lifts will not
be cause to replace all teeth. The Engineer will be the sole judge of the cause of the pavement
gouging and the corrective work required. Corrective work due to negligence or poor
workmanship shall be at the Contractor’s expense.

The moldboard is critical in obtaining the desired surface texture. It shall be straight, true, and
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the
required surface texture. Gouging of the pavement by more than 1/4 inch (6 mm) shall be
sufficient cause to require replacement of all teeth.

Construction Requirements

General: Weather conditions, when milling work is performed, must be such that short term or
temporary pavement markings can be placed the day the surface is milled in accordance with
Section 703 “Work Zone Pavement Markings”.

An automatic grade control device shall be used when milling mainline pavement and shall be
capable of controlling the elevation of the drum relative to either a preset grade control stringline
or a grade reference device traveling on the adjacent pavement surface. The automatic grade
control device may be utilized only on one side of the machine with a automatic slope control
device controlling the opposite side. The traveling grade reference device shall not be less than
30 feet (9 m) in length. When milling cross roads, turn lanes, intersections, crossovers, or other
miscellaneous areas, the Engineer may permit the matching shoe. The Contractor, at his
option, may also substitute an approved 6’ wide (1.8 m) machine for areas other than mainline
pavement.

The Contractor shall mill 242" inches at the centerline and project the proposed cross slope to
the edge of pavement. In the event the milling at the outer edge of the lane would exceed 1.5
inches (40 mm); then the Contractor shall reduce the cut at the centerline to provide the
maximum cut of 1.5 inches (40 mm) at the edge of pavement.
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If deemed necessary, the Contractor may reduce the cross slope from normal 1.5% to 1%.

Surface tests will be performed in accordance with Article 407.09(a) of the Standard
Specifications. The longitudinal profile will be taken 3 ft. (0.9 m) from and parallel to each edge
of pavement and 3 ft. (0.9 m) from and parallel to the centerline on each side. If a shadow area
is found at the 3 ft. (0.9 m) points the pavement smoothness tester will be moved sufficient
distance either side to measure the Contractor's milling efforts. Any surface variations
exceeding the tolerance of Table 1 of Article 407.09 shall be corrected by reprofiling at no
additional expense to the Department. In addition, the Contractor shall be responsible for
refilling with approved hot-mix asphalt mixtures any area that lowered the pavement profile as a
result of faulty milling operations if directed by the Engineer. The Contractor shall be
responsible for providing the pavement smoothness tester described elsewhere to retest the
pavement profile obtained.

If the milling depth is intended to expose the original concrete pavement, then additional hand or
machine work may be necessary to remove any remaining veneer of bituminous pavement
which may be left in place behind the milling machine. Such work will be at the direction of the
Engineer and at no extra cost to the Department.

The Contractor shall provide a 10 foot (3 m) straightedge equipped with a carpenter’s level or a
7 foot (2.1 m) electronic straightedge to check the cross slope of the roadway at regular
intervals as directed by the Engineer.

Surface Texture: Each tooth on the cutting drum shall produce a series of discontinuous
longitudinal striations. There shall be 16 to 20 striations (tooth marks) for each tooth for each
6 feet (1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches_+/- 0.2 inch
(43 +/- 5 mm) in length after the area is planed by the moldboard. Thus, the planed length
between each pair of striations shall be 2.3 inches +/- 0.2 inch (58 +/- 5 mm). There shall be 80
to 96 rows of discontinuous longitudinal striations for each 5 feet (1.5 m) in the transverse
dimension. The areas between the striations in both the longitudinal and transverse directions
shall be flat topped and coplaner. The moldboard shall be used to cut this plane; and any time
the operation fails to produce this flat plane interspersed with a uniform pattern of discontinuous
longitudinal striations, the operation shall be stopped and the cause determined and corrected
before recommencing. Other similar patterns of uniform discontinuous longitudinal striations
interspersed on a flat plane may be approved by the Engineer. The drawing titled “Hot-Mix
Asphalt Surface Removal” showing the desired surface texture is included in the plans.

The start-up milling speed shall be limited to a maximum of 50 foot (15 m) per minute. The
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the
striations and ride ability as described above. If the Contractor is able to demonstrate that he
can consistently obtain the desired striations and ride ability at a greater speed he will be
permitted to run at the increased speed.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement
shall be swept by a self-propelled street sweeper with power vacuum capability to prevent
compaction of the cuttings onto the pavement. All loose material shall be removed from the
roadway. Before the prime coat is placed, the pavement shall be cleaned of all foreign material
to the satisfaction of the Engineer.
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This cleanup work shall be considered included in the contract unit price per square meter
(square yard) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified, and no
additional compensation will be allowed.

Method of Measurement:

(a) Contract Quantities. The requirements for the use of Contract Quantities shall be Article
202.07(a) of the Standard Specifications.

(b) Measured Quantities. Cold milling and planing will be measured and the area computed
in square yards (square meters) of surface.

Areas not milled (shadowed areas) due to rutting in the existing pavement surface will be
included in the area measured for payment.

Basis of Payment: The cold milling and planing will be paid for at the contract unit price per
square yard (square meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth
specified. Payment as specified will include variations in depth of cuts due to rutting,
superelevations, and pavement crown and no additional compensation will be allowed.

CLASS B PATCHES, TYPE II, Ill, IV, 12" & 14"
Effective January 1, 1999 Revised November 1, 2007

This work shall consist of pavement patching in accordance with applicable portions of Section
442 except as herein specified.

The patching mixture as specified in the Standard Specifications shall be either Class PP-2, PP-
3, or PP-4.

TRAFFIC CONTROL PLAN
Effective March 15, 2010

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction,” the applicable guidelines contained in the
“lllinois Manual on Uniform Traffic Control Devices for Streets and Highways,” these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard
Specifications for Road and Bridge Construction” and the following Highway Standards relating
to traffic control:

701101 701426 701601 701602 701701 701901

No overnight lane closure unless required during patching operations.

No staggered lane closures.
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No overnight open holes are allowed during patching operations.

No lane closures in any lane unless the workers are present and working in the lane. This
excludes the pavement patching operations.

No complete lane closures in either the eastbound or westbound lanes.
All traffic control devices are required at the lane centerlines by traffic control standards, but
moved into the traffic lane to allow construction activity, shall be returned to the centerline as

soon as construction activity permits to minimize traffic impacts.

Traffic Control Surveillance is required.

CHANGEABLE MESSAGE SIGN

This work shall consist of providing all equipment and labor for furnishing and placing portable
message signs.

This work shall be performed in accordance with the applicable Articles of Section 701 of the
Standard Specifications except has modified herein.

A total of two (2) changeable message signs shall be supplied by the Contractor. The
placement of each sign will begin no later than seven (7) calendar days before the start of
construction at locations as specified by the District Traffic Control Technician and Resident
Engineer.

Method of Measurement: Changeable Message Signs shall be measured for payment for each
calendar day of use for each sign.

Basis of Payment: This work shall be paid for at the contract unit price per calendar day for
CHANGEABLE MESSAGE SIGN.

DETECTOR LOOPS, TYPE 1
Effective March 1, 1996 Revised August 3, 2007

This work shall be in accordance with Sections 886 and 1079 of the Standard Specifications
except as modified herein.

All detector loops shall utilize a separate pair of lead-ins and a Type Il splice shall be used for all
detector lead-ins.

All proposed detector loops shall be cut in the proposed binder course or milled surface prior to
the final overlay. The riser area shall be chipped out and filled with epoxy.

All loop risers that are affected by construction shall be modified as needed and reflected
through the new pavement. The cost of performing this work shall be considered incidental to
this pay item and shall be taken into consideration in the bid price.
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There will be no additional compensation.

All detector loops shall be re-installed in the original locations. The Engineer of Traffic shall be
notified prior to detector loop installation. Please contact Randy Laninga at (309) 671-4477
forty-eight hours prior to milling. Operations will alter the signal timing when the loops are
removed.

The above work will be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | and shall be payment in full for all labor, materials, and equipment required to perform
the work and install the detector loops described above.

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES

The Contractor shall be responsible for locating all existing IDOT electrical facilities prior to
performing any work at his/her own expense if required. The Contractor shall also be liable for
any damage to facilities resulting from inaccurate locating. The Contractor may obtain, on
request, plans of existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for facilities during
all phases of construction. If at any time, the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work shall be included in the contract bid price and no
additional compensation will be allowed.

CONTRACT GUARANTEE

The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship
provided under the contract for a period of six (6) months after the date of final inspection
according to Article 801.14.

All instruction sheets required to be furnished by the manufacturer for materials and supplies
and for operations shall be delivered to the Engineer prior to the acceptance of the project, with
the following warranties and guarantees:

1. The manufacturer's standard written warranty for each piece of electrical equipment or
apparatus furnished under the contract.

2. The Contractor's written guarantee that, for a period of six (6) months after the date of final
inspection of the project, all necessary repairs to or replacement of said warranted
equipment, or apparatus shall be made by the Contractor at no cost to the Department.

3. The Contractor's written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of 6 months after final inspection
of the project.
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SIDEWALK REMOVAL AND REPLACEMENT, SPECIAL
Effective May 10, 2010

Description. Portland cement concrete sidewalk shall be removed and replaced at locations as
indicated on the Plans. In general, this work will take place where underground electric cable in
existing conduit in-place under existing concrete sidewalk needs to be accessed. This work
shall include removal of the existing sidewalk in accordance with Section 440 of the Standard
Specifications, and installing new concrete sidewalk to replace the removed sidewalk in
accordance with Section 424 of the Standard Specifications.

Materials. The newly constructed Portland cement concrete sidewalk shall meet the
requirements of Section 424.02 of Standard Specifications. The thickness of the newly
constructed concrete sidewalk shall match the thickness of the existing sidewalk.

Construction Requirements. The existing concrete sidewalk to be removed shall be as shown
on the plans or as directed by the Engineer. The removal and disposal of the existing sidewalk
shall be performed in accordance with Section 440 of the Standard Specifications.

The new Portland cement concrete sidewalk shall be constructed where the existing sidewalk
has been removed, or as directed by the Engineer. Construction work shall be in accordance
with Section 424 of the Standard Specifications.

Method of Measurement. Sidewalk Removal and Replacement shall be measured for payment
in place, and the area computed in square feet of the newly installed concrete sidewalk. The
amount of sidewalk removal shall be included in the cost of this pay item.

Basis of Payment: This work will be paid for at the contract unit price per square feet of
SIDEWALK REMOVAL AND REPLACMENT, SPECIAL. The price shall include payment in full
for all required expansion joints, special texturing, variable height edge treatment at sidewalk
ramps, and for removing and disposing of the entire quantity of sidewalk as required.

SIGN PANEL - TYPE 1 (SPECIAL)

This work shall be in accordance with Sections 720 and 1090, 1091, and 1092 of the Standard
Specifications except as modified herein.

The Contractor shall furnish “Left Turn Yield on Flashing Arrow” signs as shown on the plan
sheet detail and install them on the mast arms (to the right of the flashing yellow arrow signal
head) at the locations indicated on the plan sheets.

The contractor shall supply all materials required to install the sign (stainless steel banding,
brackets, hardware, etc.) as a part of this pay item.

Basis of Payment: This work shall be paid for at the contract unit price per square foot for SIGN
PANEL — TYPE 1 (SPECIAL) which price shall be payment in full for all labor, equipment, and
materials required to supply and install the sign panel described above, complete.
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POT-HOLING FOR LOCATION OF EXISTING UNDERGROUND UTILITIES

Potholing to locate existing underground utilities shall be included in the contract bid price for
the conduit pay items (pushed or trenched).

Removal and replacement of existing sidewalk, pavement, and islands only for utility locating
purposes will not be paid for separately, but shall be included in the contract bid price for the
conduit pay items.

SEEDING, MINOR AREAS
Effective July 1, 1990 Revised January 1, 2007

Seeding, fertilizing, and mulching shall be done in accordance with Article 250 of the Standard
Specifications except for the following revisions:

All areas disturbed by the work performed shall be seeded, fertilized, and mulched in
accordance with Article 251.03(a). The materials may be purchased locally and placed as
directed by the engineer.

The estimated area is approximately 0.07 acre. The seed mixture shall be applied at 100
pounds/acre (110 kag/ha). The mixture shall be one that contains a high percentage of Kentucky
Blue Grass. All seeds shall meet the purity and noxious weed requirements of Article 1081.04
of the Standard Specifications, and be approved by the engineer.

The fertilizer nutrients shall be applied at a rate of 270 Ibs. (300 kqg) of actual nutrients per acre
(hectare). The fertilizer furnished shall be ready mixed material having a ratio of (1-1-1).

The contractor shall provide the engineer with the test results from the seed container and the
chemical analysis of the fertilizer nutrients.

The seed, fertilizer, and mulch will not be measured for payment but shall be included in the
contract bid price for the pay item TRENCH AND BACKFILL FOR ELECTRICAL WORK.

CONDUIT, PUSHED OR TRENCHED

This work shall consist of furnishing and installing conduit under an existing roadway, driveway,
or sidewalk, or trenched into the ground. The Contractor may substitute coilable polyethylene
conduit of equal size.

Non-metallic cable marking tape shall be installed in all conduit trenches in accordance with
Article 819.05. This item will not be paid for separately, but shall be included in the price of the
conduit.

The Contractor may elect to push a conduit that is shown to be trenched on the plans. This
work will be measured for payment and paid for as CONDUIT IN TRENCH of the type and size
specified and TRENCH AND BACKFILL FOR ELECTRICAL WORK.
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Basis of Payment: This work will be paid for at the contract unit price per foot for CONDUIT of
the size and type specified which price shall be payment in full for furnishing and installing the
conduit and fittings complete.

FULL ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL

This work shall be in accordance with Sections 857, 1073, and 1074 of the Standard
Specifications except as modified herein.

The Contractor shall perform the following items:

o The Contractor shall remove the existing traffic signal cabinet and deliver the cabinet
and its contents to the city of Peoria Traffic Operations Center located at 3505 N. Dries
Lane, Peoria. The Contractor shall notify Craig Espinosa, Traffic Operations Manager,
at (309) 494-8893 a minimum of forty-eight hours prior to delivery.

¢ The Contractor shall schedule the replacement of the traffic signal cabinet only during
the hours of 8:30 AM to 3:30 PM Monday through Friday.

e The Contractor will be allowed to place the intersection into all-red flash mode and all
way stop control only during the hours specified above to facilitate the installation of the
proposed traffic signal controller cabinet.

e The Contractor shall furnish and install a minimum of two stop signs per approach when
the intersection is operating in all-red flash mode or all way stop control.

e The Contractor shall ground and safety-bond the controller cabinet in accordance with
NEC requirements.

e The Contractor shall provide all labor, materials, and equipment required for the work
described above. The cost of this work shall be included in the bid price for this pay
item. There will be no additional compensation for this work.

The cabinet and controller shall be compatible with either an Econolite closed loop system and
Aries remote monitoring software or an Eagle closed loop system and Actra remote monitoring
software.

The ftraffic signal cabinet shall have a NEMA TS-2 back panel. The cabinet shall include a
malfunction management unit to allow enhanced fault monitoring capabilities. The malfunction
management unit shall support flashing yellow arrow operation and be either a Reno A&E model
MMU-1600G or an EDI MMU-16LEip Smart Monitor equipped with a graphical display and
Ethernet port.

The controller shall be either an Econolite ASC/3-2100 NEMA TS-2 Type 2 controller or an
Eagle ECPAC M52 NEMA TS-2 Type 2 controller equipped with a data-key.

The cabinet, controller, and malfunction management unit shall be configured by the
manufacturer for flashing yellow arrow operation.
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The malfunction management unit shall be equipped with the latest software and firmware
revisions. The cabinet shall be equipped with a plexi-glass shield that covers the power panel
which houses the mercury bus relay, line filter, circuit breakers, and other electrical components.

The cabinet shall be equipped with a plexi-glass shield that covers the thermostat and a
fluorescent lighting assembly that turns on when the door is opened. The fluorescent lighting
assembly shall be equipped with a cold-weather ballast and mounted in a location that will not
interfere with cabinet maintenance.

The traffic signal cabinet shall be equipped with a sixteen load switch back panel to
accommodate future expansion.

The cabinet shall be furnished with a compact heater strip to be used for moisture reduction
during cold weather. The heater shall be thermostatically controlled, operate at 120 volts, have
a minimum wattage of 150 watts, a maximum wattage of 250 watts, have a shield to protect
service personnel and equipment from damaging heat, be separately fused, and be mounted
where it does not interfere with a person working in the cabinet.

The cabinet shall be equipped with a twenty-four fiber wall- mountable interconnect center and
four six-fiber bulkheads. The cabinet shall also be equipped with any and all other components
necessary to provide for a complete and functional fiber optic and FSK telemetry.

The cabinet shall be equipped with toggle switch guards for all switches located on the door to
prevent accidental switching. The cabinet shall include a high quality deluxe pleated filter.

The cabinet shall be equipped with additional surge protection for the controller, malfunction
management unit, and detector amplifiers, and/or video detection system. The surge protector
shall be a Transtector model ACP100BWN3 and shall be included in addition to an EDCO SHA-
1250 IRS protector. The EDCO SHA-1250 IRS surge protector is to be provided in accordance
with Section 1085.47 A(4a) and shall be wired to provide surge protection for the controller,
malfunction management unit, and detector amplifiers. The Transtector surge suppressor may
be wired to the equipment protected power terminals of the EDCO SHA-1250 IRS unit provided
that the controller, MMU, and detection system are protected.

The Contractor shall set up each cabinet in his or her shop for inspection by the Engineer. All
phases that are utilized shall be hooked up to a light board to provide observation for each
signal indication. The Engineer shall be notified when the set up is complete so that all
pertinent timings may be entered into the each traffic signal controller. The facility shall be
subject to a seven day burn-in period before installation will be allowed.

After installing the cabinet in the field, prior to resuming normal signal operation, the Contractor
shall test the cabinet by connecting a jumper to the cabinet field terminals to ensure that all
conflicting signals will place the cabinet into conflict flash and to verify that the cabinet,
controller, and malfunction management unit are operating correctly. The Contractor shall make
arrangements with the local police agency to provide traffic control during the conflict test.

Basis of Payment: This work will be paid for at the contract unit price each for FULL
ACTUATED CONTROLLER AND TYPE IV CABINET SPECIAL and shall be payment in full for
all labor, materials, and equipment required to provide, test, and install the equipment described
above, complete.
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INDUCTIVE LOOP DETECTOR

This work shall be in accordance with Sections 885 and 1079 of the Standard Specifications
except as modified herein.

The detector amplifier shall be equipped with an LCD display that is capable of displaying the
loop frequency and inductance and shall conform to the following specifications:

e Custom LCD displays complete status and function settings of the detector.

e All functions are programmable from the front panel LCD "Menu" - no removing of
detector to change function settings.

e LCD displays loop frequency, loop inductance, & -L/L% values.

LCD displays the accumulated number of loop failure incidents since the detector was

last reset - helps diagnose intermittent systems.

LCD bar graph displays loop inductance change to verify ideal sensitivity level setting.

Selectable "Continuous-CALL" and "Channel-Off" to aid system troubleshooting.

8 loop frequencies and 9 levels of sensitivity.

2 Selectable modes of operation: Presence or Pulse.

255 second CALL Delay and 25.5 second Extension timers.

999 second Max. Presence Timer. NEMA TS 2 Status Output.

EOG (end of green) reset synchronization for Max. Presence timer.

Super bright LEDS indicate vehicle detection or loop failure.

Environmentally sealed push button switches to insure trouble-free service.

Phase Green (Delay Override) input.

The detector amplifier shall be equipped with relay or solid state outputs to ensure that the
detectors fail in a constant call mode.

The RENO A&E Model C-1200 Series and EDI Oracle Series are currently approved for use
within the District.

Basis of Payment: This work shall be paid for at the contract unit price each for INDUCTIVE
LOOP DETECTOR which price shall be payment in full for all labor, equipment, and materials
required to supply and install the inductive loop detector described above, complete.

PEDESTRIAN PUSHBUTTON

This work shall be in accordance with Sections 888 and 1074 of the Standard Specifications
except as modified herein.

The Contractor shall remove the existing pedestrian pushbuttons and signs. The Contractor
shall seal all unused holes and cracks with silicone sealant to prevent water intrusion.

The Contractor shall install the proposed pedestrian pushbuttons and signs on the existing
traffic signal mast arms and posts. The proposed pedestrian pushbuttons and signs shall be
installed so that the arrow on the sign corresponds to the associated street crossing and
crosswalk. The Contractor shall relocate the proposed pushbuttons and signs as needed to
correspond with the correct crosswalk.
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All pedestrian pushbuttons shall have a round case and be equipped with a 2" diameter
mushroom head for easy access.

The following models are approved for use within District Four:

¢ Polara, BullDog with momentary LED Indicator with audible buzzer, Round, Black
Housing, Model (BDLL2-B).

¢+ Campbell 4EVR, with momentary LED Indicator with audible buzzer, Round, Black
Housing.

The pedestrian pushbutton installation shall include all crossing signs and hardware required to
mount the pedestrian pushbutton. All hardware shall be of stainless steel construction. All bolts
shall be 1/4" Hex Head and no self tapping/drilling screws will be allowed.

The following pedestrian pushbutton signs currently meet Department Specifications: Pelco,
Models SF-1013-08, SF-1014-08 or approved equivalent.

Basis of Payment: This work shall be paid for at the contract unit price each for PEDESTRIAN
PUSHBUTTON and shall be payment in full for all labor, equipment, and materials required to
remove the existing pedestrian pushbuttons and signs and furnish and install the proposed
pedestrian pushbuttons and signs described above, complete.

REBUILD EXISTING SIGNAL HEAD, LED

This work shall be in accordance with the applicable Articles of Sections 880, 895, and 1078 of
the Standard Specifications with the following modifications:

The work shall consist of the following:

e The Contractor shall modify the existing four or five section mast arm mounted or
bracket mounted signal heads from a protected/permissive configuration to a four
section FYA (flashing yellow arrow) configuration. The locations of the signal heads are
shown on the plan sheets.

e The Contractor shall remove all LED indications from the head and deliver them to the
city of Peoria Traffic Operations Center, located at 3705 N. Dries Lane, Peoria. The
Contractor shall notify Craig Espinosa, Traffic Operations Manager, at (309) 494-8893 a
minimum of forty eight hours prior to delivery.

¢ The Contractor shall remove one section from existing five section heads to make a four
section head.

e The Contractor shall align the red section of the modified head with the red sections of
the other heads on the mast arm.
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The Contractor shall install the following new LED indications in the four section traffic
signal head: one red arrow, two yellow arrows, and one green arrow. The LED modules
shall conform to the specifications listed in the special provisions.

The Contractor may reuse the existing pole mounting and mast arm mounting brackets
and associated hardware. In the event that these items are damaged and cannot be re-
used, the Contractor shall furnish and install all parts required to mount the head and
make it fully functional and operational.

The Contractor shall furnish and install stainless steel banding as required.

The Contractor shall modify the existing back plate as needed to the satisfaction of the
Engineer.

The Contractor shall remove any “Left Turn on Green Ball” signs and deliver them to the
city of Peoria.

Basis of Payment: This work will be paid for at the contract unit price per each for REBUILD

EXISTING SIGNAL HEAD, LED which price shall be payment in full for all labor, materials, and
equipment required to rebuilding the existing signal head as described above.

ELECTRIC CABLE IN CONDUIT, SIGNAL, NO. 14 5C

This work shall be in accordance with the applicable Articles of Sections 873, 1076, and 1088 of
the Standard Specifications with the following modifications:

The work shall consist of the following:

The contractor shall install cable in existing conduits, handholes, mast arms, and traffic
signal poles as shown on the plan sheets to re-feed existing traffic signal heads.

The existing 7/C traffic signal cable shall be used to operate the FYA traffic signal heads.

The proposed #14 5/C cable shall be extended to the existing three section signal head
closest to the mast arm pole.

The Contractor shall identify the existing jumper connected to the FYA head and
disconnect and cap the cable in both signal heads.

The Contractor shall perform all work required, including, but not limited to, removing
and reinstalling the existing signal heads to accommodate the proposed cable and
disconnecting and removing any unused jumpers.

The Contractor shall furnish and install all items (brackets, hardware, etc.) that have

been rendered unusable as a result of removing and reinstalling the existing signal
heads.
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Basis of Payment: This work will be paid for at the contract unit price per foot for ELECTRIC
CABLE IN CONDUIT, SIGNAL, NO. 14 5C which price shall be payment in full for all labor,
materials, and equipment required to install the electric cable as described above.

TRAFFIC SIGNAL LED MODULE SPECIFICATIONS

The material requirement shall be in accordance with Sections 880 and 1078 of the Standard
Specifications except as modified herein.

The LED assemblies for the red, yellow, and green solid and arrow indications shall meet or
exceed the following minimum specifications:

RED LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-RTFB-17A
Dialight Model DURALED 433-1210-003XL

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Red, Hard Coated for Abrasion Resistance, UV Stabilized Dome,
Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform
llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any
"Dotty" or Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 6-10 W
or less, Nominal Wavelength: 625-626nm

Minimum Luminous Intensity (cd): 365
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD PART 2.
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YELLOW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-YTFB-17A
Dialight Model DURALED 433-3230-001XL

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Clear or Yellow, Hard Coated for Abrasion Resistance, UV Stabilized
Dome, Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a
Uniform llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And
Eliminate any "Dotty" or Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 19 W or
less, Nominal Wavelength: 589-590nm.

Minimum Luminous Intensity (cd): 910
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40° to 74°C, except for when its terms are in conflict with the
terms contained in this special provision. In such cases, this special provision shall supersede
the contrary ITE specification.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD PART 2.

GREEN LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-GCFB-17A (Clear)
Dialigh Model 433-2220-001XL (Tinted Lens)

The LED assembly shall conform to the following minimum specifications:

17



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform Illluminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 9-13 W
or less, Nominal Wavelength: 500nm

Minimum Luminous Intensity (cd): 475
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part 1l) ITE color requirements and meet
ITE VTCSH LED Circular Signal Supplement June 2005 specifications for LED traffic signals,
including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 and ITE VTCSH -
STD Part 2.

RED ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-RTAAN-17A
Dialight Model 432-1314-001X0OD

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform Illuminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 5-6 W or
less, Nominal Wavelength: 626-628nm, Shall Have a Full Profile Arrow Indication (No Outlined
or 2 Row Indications)

Minimum Luminous Intensity (cd): 56-58

Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).
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The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part 1l) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STS Part 3.

YELLOW ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-YTAAN-17A
Dialight Model 431-3334-001XOD

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Clear or Yellow, Hard Coated for Abrasion Resistance, UV Stabilized
Dome, Designed to Evenly Distribute Light Across the Entire Face of the Lens to Provide a
Uniform llluminance Across the Face of The LED, Provide a Wide Angle For Viewing, And
Eliminate any "Dotty" or Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 12 W or
less, Nominal Wavelength: 590-592nm, Shall Have a Full Profile Arrow Indication (No Outlined
or 2 Row Indications).

Minimum Luminous Intensity (cd): 141.6-146
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40° to 74°C, except for when its terms are in
conflict with the terms contained in this special provision. In such cases, this special provision
shall supersede the contrary ITE specification.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STS Part 3.
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GREEN ARROW LED ASSEMBLY

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-GCAAN-17A
Dialight Model 432-2374-001XOD

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome, Designed to
Evenly Distribute Light Across the Entire Face of the Lens to Provide a Uniform Illluminance
Across the Face of The LED, Provide a Wide Angle For Viewing, And Eliminate any "Dotty" or
Grainy Appearance.

LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 5-6 W or
less, Nominal Wavelength: 500nm, Shall Have a Full Profile Arrow Indication (No Outlined or 2
Row Indications).

Minimum Luminous Intensity (cd): 176
Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of -40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part 1) ITE color requirements and meet
ITE VTCSH LED Vehicle Arrow Traffic Signal Supplement July 1, 2007 specifications for LED
traffic signals, including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STD Part 3.

YELLOW/GREEN BI-MODAL ARROW

Currently, only the following models are approved by the Department for use provided that they
meet the minimum specifications listed below:

GELcore Model DR6-ECA6-01A (Outline Profile)
Dialight Model 430-6370-001

The LED assembly shall conform to the following minimum specifications:

Lens: 12" Diameter, Hard Coated for Abrasion Resistance, UV Stabilized Dome
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LEDS: Interconnected to minimize the effect of single LED failures, Nominal Wattage: 10 W
Green, 10 W Yellow or less, Nominal Wavelength: 505 -508 nm Green, 590-592 nm Yellow.

Product Warranty: Five-Year Replacement (Materials, Workmanship, and Intensity).

The assembly shall be capable of operating from 80 to 135 VAC with less than 10% variation in
intensity, shall have an operating temperature range of 40° to 74°C, and shall be sealed and
highly resistant to water intrusion.

The assembly shall conform to the latest applicable (Part Il) ITE color requirements and meet
ITE specifications for LED traffic signals, including intensity requirements at -40° to 74°C.

The assembly shall be compatible with signal control equipment per NEMA TS-2, NEMA TS-1
standards, and include transient voltage protection and fusing to withstand high-repetition noise
transients and low repetition high energy transients per NEMA standard 1992 per ITE VTCSH -
STD Part 2.

SIGNAL HEAD, LED

This work shall be in accordance with Sections 880 and 1078 of the Standard Specifications
except as modified herein.

The ftraffic signal heads shall consist of 12" polycarbonate sections and shall be equipped with
LED assembilies for all red bulb, yellow bulb, green bulb, red arrow, yellow arrow, and green
arrow indications.

The traffic signal heads for intersections located in the city of Peoria shall have a black finish
with black doors and tunnel visors.

The LED signal faces shall be equipped with spade connectors and connected to the traffic
signal head terminal block.

The LED modules shall conform to the specifications listed under the section TRAFFIC SIGNAL
LED MODULE SPECIFICATIONS.

The Contractor shall install the proposed signal head in a location approved by the Engineer to
provide proper visibility for the movement.

In the event that the existing traffic signal heads need to be relocated to properly position the
proposed traffic signal heads, the Contractor shall relocate the head and provide all materials
(brackets, hardware, banding, etc.) that are required to relocate the head as a part of this pay
item.

The Contractor shall remove the existing heads, brackets, and any “Left Turn Yield on Green
Ball” signs on and deliver them to the city of Peoria Traffic Operations Facility or the IDOT
Traffic Building. This work will not be paid for separately, but shall be included in the bid price
for this pay item. The Contractor shall reflect the salvage value of this equipment in the bid
price for this pay item.
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Basis of Payment: This work will be paid for at the contract unit prices each for SIGNAL HEAD,
LED of the type specified and shall be payment in full for all labor, materials, and equipment
required to provide and install the traffic signal heads described above, complete.

MODIFY EXISTING CONTROLLER CABINET

This work shall be in accordance with the applicable Articles of Sections 895, 1073, and 1074 of
the Standard Specifications with the following modifications:

This item shall consist of providing equipment and modifying cabinet wiring as required to
convert the existing protected/permissive turn phases to FYA (flashing yellow arrow) operation.

The existing controller cabinets consist of an Eagle twelve position TS-1 cabinet equipped with
a EPAC3608M42 controller (software version 3.13a)., FSK telemetry, and an EDI SSM-12LE
conflict monitor.

The Contractor shall perform the following:

e The Contractor shall obtain an existing cabinet print for each intersection from the
Department and forward these prints to the existing traffic signal controller manufacturer.
The manufacturer shall revise the cabinet prints for FYA operation. The manufacturer
shall return four copies of the updated prints for each intersection. The Contractor shall
leave one copy in the controller cabinet and deliver the other copies to the Department.

e The Contractor shall furnish and install the following items:

e Upgraded Firmware for Controller (for FYA support) — Qty. 1

e EDI MMU-16LEip Smart Monitor equipped with a graphical display and Ethernet
port (pre-programmed for FYA operation at the intersection) — Qty. 1

e Load switches, flash transfer relays, and all other equipment required to modify
the cabinet to support FYA operation.

e RS-232 to Fiber Optic Telemetry Rack Mounted Communication Module
(Siemens Part Number AAD11681P002) — Qty. 1 (Material Only)

¢ All other items required for FYA operation

e The Contractor shall deliver all items that are removed from the controller cabinets to the
city of Peoria Traffic Operations Facility located at 3505 N. Dries Lane, Peoria. The
Contractor shall notify Craig Espinosa, Traffic Operations Manager, at (309) 494-8893 a
minimum of forty eight hours prior to delivery.

e The Contractor shall rewire each cabinet as required to provide correct operation of
FYA, all-red flash, and conflict monitoring.

e The Contractor will be allowed to place the intersection into all-way red flash mode and
all-way stop control between the hours of 8:30AM to 3:30PM to facilitate the controller
cabinet modification. The Contractor shall furnish and install a minimum of two stop
signs per approach when the intersection is operating in all-red flash mode or all-way
stop control.
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e The Contractor shall arrange for technical support from the controller cabinet
manufacturer as needed for the modification.

e At the conclusion of the cabinet modification prior to resuming normal signal operation,
the Contractor shall test the modified cabinet by connecting a jumper to the cabinet field
terminals to ensure that all conflicting signals will place the cabinet into conflict flash and
to verify that the cabinet, controller, and malfunction management unit are operating
correctly. The Contractor shall make arrangements with the local police agency to
provide traffic control during the conflict test.

Basis of Payment: This work will be paid for at the contract unit price per each for MODIFY
EXISTING CONTROLLER CABINET which price shall be payment in full for all labor, materials,
and equipment required to modify the cabinet to support flashing yellow operation and test the
modified cabinet as described above.

ADJUST EXISTING DETECTOR LOOP RISER

This work shall be in accordance with the applicable Articles of Sections 886 and 1079 of the
Standard Specifications with the following modifications:

This work shall consist of the following:

e The Contractor shall locate all existing detector loop risers at an intersection prior to
milling and mark their locations so that the loop risers can be located after the final
bituminous surface is installed.

e The Contractor shall return to the intersection after the final bituminous surface has been
installed and locate the detector loop risers.

e The Contractor shall chip out the bituminous surface as required to expose the detector
loop risers.

o The Contractor shall fill the detector riser opening with Bondo so that the detector loop
riser can be easily identified.

Basis of Payment: This work will be paid for at the contract unit price per each for ADJUST
EXISTING DETECTOR LOOP RISER which price shall be payment in full for all labor,
materials, and equipment required to locate and adjust a detector loop riser as described above.

ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6 1C

This work shall be in accordance with the applicable Articles of Sections 801, 806, 873, 1076,
and 1088 of the Standard Specifications with the following modifications:

This work shall consist of furnishing and installing a grounding wire to bond all traffic signal

handholes (lids and rings), mast arm assemblies, posts, light poles, cabinets and exposed
metallic conduits.
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The Contractor shall attach the proposed ground wire to the proposed traffic structures to
ground and safety bond them in accordance with NEC requirements. All labor, materials, and
equipment required to bond the proposed structures (wire, clamps, hardware, etc.) shall be
included in the bid price for this pay item.

The Contractor shall also be responsible for locating all handholes and uncovering them as
required to facilitate the work.

The proposed ground wire shall be an insulated #6 XLP copper conductor with green insulation.
Basis of Payment: This work will be paid for at the contract unit price per foot for ELECTRIC

CABLE IN CONDUIT, GROUNDING, NO. 6 1C which price shall be payment in full for all labor,
materials, and equipment required to provide the grounding cable described above.

BOND TRAFFIC SIGNAL STRUCTURE

This work shall be in accordance with the applicable Articles of Sections 801, 806, 873, 1076,
and 1088 of the Standard Specifications with the following modifications:

This work shall consist of attaching a grounding conductor to an existing traffic signal structure
(mast arm, post, handhole, heavy-duty handhole, service riser) to bond the structure in
accordance with NEC requirements.

The structure shall be bonded to the grounding conductor and its associated ground rod through
the use of mechanical connectors. The grounding wire shall be made continuous by splicing in
the adjacent handholes with compression lugs. All connectors shall be UL listed and the use of
split bolts will not be allowed.

The grounding wire shall be bonded to the grounded conductor at the service disconnect in
accordance with NEC requirements.

A five foot piece of green insulated #6 1/C XLP-USE cable shall be used to connect the
handhole lid to the frame. The cost of this wire shall be included in the bid price for this item.

The lighting ground conductor may be utilized to provide the required signal equipment ground.
All signal poles that are part of a lighting system are considered to be bonded as required by
this provision.

The Contractor shall be responsible for locating and identifying the existing system ground wires
in each handhole or structure. The Contractor shall also be responsible for locating all
handholes and uncovering them as required to facilitate the work.

The Contractor shall check all existing combination mast arms and light poles located at
signalized intersections to make sure that the ground wire is attached to the structure and the
structure is grounded and safety bonded in accordance with NEC requirements.

The Contractor shall be responsible for repairing traffic signal post or mast arm handhole covers
and bolts that are damaged during removal.
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All clamps, hardware, and other materials required shall be included in the bid price.

Grounding of Metallic Service Risers

The following items pertain to all metallic service risers or portions of service risers not
otherwise bonded to the equipment grounding conductor.

e The Contractor shall identify the grounded circuit conductor (Neutral) at the service riser
weather head.

e The Contractor shall install a bonding jumper to the metallic service riser and attach the
bonding jumper to the riser using a UL approved grounding clamp and grounding
connector.

e The bonding jumper shall be sized in accordance with NEC table 250-66.

¢ The bonding jumper may be attached at the closest point possible to achieve grounding
continuity of the riser. Where it is necessary to extend the bonding jumper to reach the
attachment point, the bonding jumper shall be secured to the pole or conduit in a manner
approved by the Engineer and in accordance with the applicable provisions of the NEC
and the local utility companies.

This work will not be paid for separately, but shall be included in the contract unit bid price for
BOND TRAFFIC SIGNAL STRUCTURE.

Basis of Payment: This work will be paid for at the contract unit price each for BOND TRAFFIC
SIGNAL STRUCTURE which price shall be payment in full for all labor, materials, and
equipment required to bond an existing traffic signal structure to a ground wire in accordance
with NEC requirements as described above, complete.

FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MM12F, SM24F

This work shall be in accordance with Sections 801, 864, 871, and 1076 of the Standard
Specifications except as modified herein.

The fiber optic cable shall be a 36 fiber hybrid cable with 12 multi-mode and 24 single mode
fibers.

Each cable shall be clearly labeled in each cabinet utilizing a durable computer generated label.
The label shall contain information in regards to the location where the cable is going to or
coming from.

Six multi-mode fibers and six single mode fibers from each cable entering the traffic
signal/equipment cabinets shall be terminated utilizing fusion spliced ST connectors. The
Contractor may utilize approved mechanical connectors to terminate the multimode fibers.

All terminated fibers shall be clearly labeled. All required equipment, including but not limited to

fiber optic cables, connectors, splicing boots, cable trays, and hardware shall be included in this
pay item.
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Fibers not being used shall be labeled “spare”, and fibers not attached to a distribution
enclosure shall be capped and sealed.

All ancillary components, required to complete the fiber optic cable plant, including but not
limited to, moisture and water sealants, cable caps, fan-out kits, weather-proof splice kits, boots,
etc., shall be supplied under this pay item and will not be paid for separately.

The fiber optic cable shall be clearly marked in each handhole and cabinet with a brightly
colored (orange or yellow) weather resistant label securely attached to the cable.

The Contractor shall provide and install a 12 Ga., stranded (EPR-TYPE RHW), insulated tracer
cable in all conduits that contain fiber optic cable. This work shall be done at the same time the
fiber optic cable is pulled. There will be no additional compensation for this work.

Materials. The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The
cable shall conform to the requirements of RUS 7 CFR1755.900 (PE-90) for a single sheathed,
non-armored cable, and shall be new, unused and of current design and manufacture. The
number of fibers in each cable shall be as specified on the plans.

CONSTRUCTION REQUIREMENTS

Experience Requirements.

Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the
following requirements:

A minimum of three (3) years experience in the installation of fiber optic cables, including
splicing, terminating and testing single mode fibers.

Install two systems where fiber optic cables are outdoors in conduit and where the systems
have been in continuous satisfactory operation for at least two years. The Contractor shall
submit as proof, photographs or other supporting documents, and the names, addresses
and telephone numbers of the operating personnel who can be contacted regarding the
installed fiber optic systems.

One fiber optic cable system (which may be one of the two in the preceding paragraph),
which the Contractor can arrange for demonstration to the Department representatives and
the Engineer.

Installers shall be familiar with the cable manufacturer’'s recommended procedures for installing
the cable. This shall include knowledge of splicing procedures for and equipment being used on
this project and knowledge of all hardware such as breakout (furcation) kits and splice closures.
The Contractor shall submit documented procedures to the Engineer for approval and to be
used by Construction inspectors.

Personnel involved in testing shall have been trained by the manufacturer of the fiber optic
cable test equipment to be used, in fiber optic cable testing procedures. Proof of this training
shall be submitted to the Engineer for approval. In addition, the Contractor shall submit
documentation of the testing procedures for approval by the Engineer.
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Installation in Conduit.

During cable pulling operations, the Contractor shall ensure that the minimum bending of the
cable is maintained during the unreeling and pulling operations. Entry guide chutes shall be
used to guide the cable into the handhole conduit ports. Lubricating compound shall be used to
minimize friction. Corner rollers (wheels), if used, shall not have radii less than the minimum
installation-bending radius of the cable. A series array of smaller wheels can be used for
accomplishing the bend if the cable manufacturers specifically approve the array.

The pulling tension shall be continuously measured and shall not be allowed to exceed the
maximum tension specified by the manufacturer of the cable. Fuse links and breaks can be
used to ensure that the cable tensile strength is not exceeded. The pulling system shall have
an audible alarm that sounds whenever a pre-selected tension level is reached. Tension levels
shall be recorded continuously and shall be given to the Engineer upon request.

The cable shall be pulled into the conduit as a single component, absorbing the pulling force in
all tension elements. The central strength member and Aramid yarn shall be attached directly to
the pulling eye during cable pulling. "Basket grip" or "Chinese-finger type" attachments, which
only attach to the cable’s outer jacket, shall not be permitted. A breakaway swivel, rated at 95%
of the cable manufacturer's approved maximum tensile loading, shall be used on all pulls.
When simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall
be used for each cable.

Splicing Requirements:

Splices shall be made at locations shown on the Plans. Any other splices shall be permitted
only with the approval of the Engineer.

Operation and Maintenance Documentation:

After the fiber optic cable plant has been installed, two (2) complete sets of Operation and
Maintenance Documentation shall be provided. The documentation shall, as a minimum,
include the following:

e Complete and accurate as-built diagrams showing the entire fiber optic cable plant
including locations of all splices.

¢ Final copies of all approved test procedures.

o Complete performance data of the cable plant showing the losses at each terminal
connector.

o Complete parts list including names of vendors.

Testing Requirements:

Testing shall be in accordance with Article 801.13.
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The Contractor shall submit detailed test procedures for approval by the Engineer. All
continuous fiber runs shall be tested bi-directionally at both 1310 nm and 1550 nm with a power
meter and optical source. For testing, intermediate breakout fibers may be concatenated and
tested end-to-end. Any discrepancies between the measured results and these specifications
will be resolved to the satisfaction of the Engineer.

The Contractor shall provide the date, time and location of any tests required by this
specification to the Engineer at least 5 days before performing the test. Upon completion of the
cable installation, splicing, and termination, the Contractor shall test all fibers in each link for
continuity and attenuation. The test procedure shall be as follows:

A Certified Technician utilizing an Optical Source/Power Meter shall conduct the testing. The
Technician is directed to conduct the test using the standard operating procedures defined by
the manufacturer of the test equipment. All fibers installed shall be tested in both directions.

At the completion of the test, the Contractor shall provide two copies of documentation of the
test results to the Engineer. The test documentation shall be bound and shall include the
following:

Cable & Fiber Identification:

Cable ID

Cable Location - beginning and end point
Fiber ID, including tube and fiber color
Operator Name

Date & Time

Setup Parameters

Wavelength

Pulse width (OTDR)

Refractory index (OTDR)

Range (OTDR)

Scale (OTDR)

Setup Option chosen to pass OTDR “dead zone”

Test Results:

Optical Source/Power Meter

Total Attenuation
Attenuation (dB/km)

These results shall be provided in tabular form. The following shall be the criteria for the
acceptance of the cable:

The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of
the cable's published production loss. However, no event shall exceed 0.10 dB. If any event is
detected above 0.10 dB, the Contractor shall replace or repair the proposed fiber and/or fusion
splice and connector including that event point.
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The total dB loss of the cable, less events, shall not exceed the manufacturer's production
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm.

If the total loss exceeds these specifications, the Contractor shall replace or repair that cable
run at the Contractor's expense, both labor and materials. Elevated attenuation due to
exceeding the pulling tension during installation shall require the replacement of the cable run at
the Contractor's expense, including labor and materials.

The Contractor shall label the destination of each trunk cable onto the cable in each handhole
and termination panel.

Slack Storage of Fiber Optic Cables.

A part of this pay item, slack fiber shall be supplied as necessary to allow splicing the fiber optic
cables in a controlled environment, such as a splicing van or tent. After splicing has been
completed, the slack fiber shall be stored underground in handholes and in the traffic controller
cabinets.

The amount of slack cable listed in Article 873.03 shall be revised as follows:

Location Length of Slack Cable (Ft.)
Communications Vault 30.0
Double Handhole 30.0
Handhole 10.0
CCTV or Signal Cabinet 10.0
Junction Box 10.0
Equipment Cabinet 3.0

Basis of Payment: This work will be paid for at the contract unit price per foot for FIBER OPTIC
CABLE IN CONDUIT NO. 62.5/125, MM12F SM24F and shall be payment in full for all labor,
equipment, and materials required to provide, install, and test the fiber optic cable described
above, complete.

TERMINATION OF FIBER OPTIC CABLES WITH FUSION SPLICED ST CONNECTORS

Description. The Contractor will terminate a single mode fiber by fusion splicing a factory-
formed ST connector (severed fiber optic patch cable) onto a field fiber at the locations shown
on the Plans. Multimode cables may be terminated with fusion spliced or approved mechanical
ST connectors.

Materials. The Contractor shall be responsible for ensuring that the pre-formed ST connector
fiber is compatible with the field fiber that it will be fusion splice to.

The splice shall be protected with a protection sleeve/enclosure that will secure both cables and
prevent cable movement.
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The fiber optic patch cords shall meet or exceed the following specifications:

High-quality 125um fiber optics

900um tight buffer construction

Aramid yarn individually protected

Duplex construction

Stress relief boots color coded (Tx/Rx)

ST connectors with high-grade zirconia ferrule
Insertion Loss < 0.2dB @ 1310/ 1550 nm
Return Loss <-58 dB @ 1310/ 1550 nm
Compliant with ANSI/TIA/EIA 568-B.3
TIA/EIA-604, FOCIS-2

The Contractor shall submit a shop drawing of all proposed components to the Engineer for
approval prior to commencing construction.

Construction Requirements.

The Contractor shall prepare the cables and fibers in accordance with the cable manufacturers’
installation practices. A copy of these practices shall be provided to the Engineer 21 days prior
to splicing operations.

Using a fusion splicer, the Contractor shall optimize the alignment of the fibers and fuse them
together. The Contractor shall recoat the fused fibers and install mechanical protection over
them.

Upon completing all splicing operations for a cable span, the Contractor shall measure the
mean bi-directional loss at each connector using an Optical Time Domain Reflectometer. This
loss shall not exceed the loss of the fusion splice (0.1 dB) plus the loss of the connector
(typically 0.75 dB).

As directed by the Engineer, the Contractor at no additional cost to the Department shall replace
any cable splice and/or connector not satisfying the required objectives.

Basis of Payment: This work will not be paid for separately, but shall be included in the bid
price for the fiber optic cable pay items.

GROUNDING OF ITS STRUCTURES

This work shall be in accordance with the applicable articles of Sections 807, 817 and 1066 of
the Standard Specifications with the following modifications:

This work shall consist of furnishing and installing a grounding wire to connect all proposed ITS
cabinets and camera poles in accordance with NEC requirements.

The proposed ground wire shall be an insulated #6 XLP green copper conductor. This wire shall
be bonded to all items and their associated ground rods utilizing mechanical lugs and bolts.
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This wire may be made continuous by splicing in the adjacent handholes with compression lugs.
Split bolts will not be allowed.

The grounding wire shall be bonded to the grounded conductor at the service disconnect per the
NEC.

All clamps, hardware, and other materials required shall be included.

Basis of Payment: This work will not be paid for separately, but shall be included in the unit bid
prices for their associated items.

CAMERA POLE, 45 FT.

The camera pole shall be galvanized steel and designed in accordance with the plan sheet
detail.

Valmont Drawing Number IL4E43004 is approved for use.
Basis of Payment: This item shall be paid at the contract unit price each for CAMERA POLE,

45 FT. which price shall include all equipment, labor, and materials required to furnish and
install the camera pole described above and as shown in the plan detail.

CLOSED-CIRCUIT TELEVISION DOME CAMERA

Description. This work shall consist of furnishing and installing an integrated Closed-Circuit
Television (CCTV) Dome Camera Assembly, camera brackets, and all other items required for
installation and operation. This assembly shall contain all components identified in the Materials
Section and shall be configured as indicated on the plan sheets.

Materials.

The CCTV camera shall be an Axis Model Q6032-E Dome Camera Assembly for integration
into the existing ITS system.

The Contractor shall provide all materials required to install the proposed camera on the
proposed combination mast arm assembly as shown on the plan sheets.

The Contractor shall submit catalog cut sheets to the Department for all items (mounting
brackets, hardware, etc.) that will be utilized for review prior to commencing work.

The camera shall meet or exceed the following specifications:

CAMERA
VIDEO: 60 Hz (NTSC), 50 Hz (PAL)
IMAGE SENSOR: Ya” ExView HAD Progressive Scan CCD
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LENS:

MINIMUM ILLUMINATION:

SHUTTER TIME: NTSC:

PAN/TILT/ZOOM:

VIDEO

VIDEO COMPRESSION:
RESOLUTIONS:

FRAME RATE (H.264):

FRAME RATE (M-JPEG):

VIDEO STREAMING:

IMAGE SETTING:

NETWORK

SECURITY:

PROTOCOLS:

SYSTEM INTEGRATION

APPLICATION PROG
INTERFACE:
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3.4 —-119 mm, F1.4 — 4.2, autofocus, automatic
day/night,horizontal angle of view: 1.7° - 55.8°

Color: 0.5 lux at 30 IRE, B/W: 0.008 lux at 30 IRE
1/30 000s - 0.5s, PAL: 1/30000s-1.5s

E-flip, 100 preset positions

Pan: 360° endless, 0.05 — 450°/s

Tilt: 220°, 0.05 — 450°/s

Zoom: 35x optical zoom and 12x digital zoom, total 420x zoom
Guard tour

Control queue

H.264 (MPEG-4 Part 10/AVC), Motion JPEG
NTSC: 704x480 to 176x120, PAL: 704x576 to 176x144
Up to 30/25 (NTSC/PAL) fps in all resolutions
Up to 30/25 (NTSC/PAL) fps in all resolutions

Multi-stream H.264 and Motion JPEG: 3 simultaneous, individually
configured streams in max. resolution at 30/25 (NTSC/PAL) fps;
more streams if identical or limited in frame rate/resolution;
Controllable frame rate and bandwidth; VBR/CBR H.264

Wide Dynamic Range (WDR), Electronic Image Stabilization
(EIS), manual shutter time, compression, color, brightness,
contrast, sharpness, rotation, aspect ratio correction, Text and
image overlay, privacy mask, image freeze on PTZ

Password protection, |P address filtering, HTTPS* encryption,
IEEE 802.1X* network access control, digest authentication, user
access log

IPv4/v6, HTTP, HTTPS*, QoS Layer 3 DiffServ, FTP, SMTP,
Bonjour,UPnP, SNMPv1/v2c/v3 (MIB-11), DNS, DynDNS, NTP,
RTSP, RTP,TCP, UDP, IGMP, RTCP, ICMP, DHCP, ARP,
SOCKS

Open API for software integration, including VAPIX® from Axis
Communications available at www.axis.com
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INTELLIGENT VIDEO:

ALARM TRIGGERS:

ALARM EVENTS:

VIDEO BUFFER:
GENERAL
CASING:
PROCESSORS:
AND MEMORY

POWER CAMERA:

CONNECTORS:

LOCAL STORAGE:

OPERATING

CONDITIONS :

APPROVALS:

WEIGHT

INCLUDED
ACCESSORIES:
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Video motion detection, auto-tracking
Intelligent video, PTZ position

File upload via FTP, HTTP and email, Notification via email, HTTP
and TCP PTZ position, Local storage

56 MB pre- and post-alarm

IP66-rated, metal casing (aluminum), acrylic (PMMA) clear dome
cover pre-mounted to casing, sunshield (polycarbonate)

ARTPEC-3, 128 MB RAM, 128 MB Flash

High Power over Ethernet, max. 50 W, Midspan (included): AXIS
T8124 High Power over Ethernet, Midspan 1-port 100-240 V AC,
max. 60 W

RJ-45 for 10BASE-T/100BASE-TX, IP66-rated RJ-45 connector
kit included

SD/SDHC memory card slot (Card is not included)

Camera unit: -40 °C to 50 °C (-40 °F to 122 °F), Arctic
Temperature Control enables camera start-up at
temperatures as low as -40 °C (-40 °F)

EN 55022 Class B, EN 55024, EN 61000-3-2, EN 61000-3-3,
EN61000-6-1, EN 61000-6-2, FCC Part 15 Subpart B Class B,
VCCI Class B, C-tick AS/NZS CISPR22, ICES-003 Class B, EN
60950-1, Midspan: EN 60950-1, GS, UL, cUL, CE

3.5kg (7.7 Ib.)

AXIS T8124 High PoE Midspan 1-port, IP66-rated RJ-45
connector kit, clear and smoked dome cover, sunshield,
Installation Guide, CD with User's Manual, recording software,
installation and management tools, Windows decoder 1-user
license

Environmental Enclosure/Housing

The environmental enclosure shall be designed to physically protect the integrated camera from
the outdoor environment and moisture via a sealed enclosure. If the option exists in the
standard product line of the manufacturer, the assembly shall be supplied with an integral sun
shield. The enclosure shall be fully water and weather resistant with a NEMA 4 rating or better.
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The camera dome shall be constructed of distortion free acrylic or equivalent material that must
not degrade from environmental conditions. The environmental housing shall include a camera-
mounting bracket. In addition, the environmental housing shall include a heater, blower, and
power surge protector. An integral fitting compatible with a standard 1-1/2 in (38.1 mm) NPT
pipe, suitable for outdoor pendant mounting shall also be provided.

The enclosure shall be equipped with a heater controlled by a thermostat. The heater shall turn
on when the temperature within the enclosure falls below 40° F (4.4°C). The heater shall turn
off when the temperature exceeds 60°F (15.6°C). The heater will minimize internal fogging of
the dome faceplate when the assembly is operated in cold weather.

In addition, a fan shall be provided as part of the enclosure. The fan will provide airflow to
ensure effective heating and to minimize condensation.

The enclosure shall be equipped with a hermetically sealed, weatherproof connector, located
near the top for external interface with power, video, and control feeds.

CCTV Dome Camera Mounting Supports

The Contractor shall furnish and install an Axis Pole Mount Bracket T91A67 (Part Number 5017-
671) for camera installation on traffic signal mast arms and CCTV camera poles.

Mounting supports shall be configured as shown on the camera support detail plans and as
approved by the Engineer. Mount shall be of aluminum construction with enamel or polyester
powder coat finish. Braces, supports, and hardware shall be stainless steel. Wind load rating
shall be designed for sustained gusts up to 90 mph (145 km/hr), with a 30% gust factor. Load
rating shall be designed to support up to 75 Ib (334 N). For roof or structural post/light pole
mounting, mount shall have the ability to swivel inward for servicing. The mounting flange shall
use standard 1-1/2 inch (38.1 mm) NPT pipe thread.

Connecting Cables

The Contractor shall provide outdoor rated, gel-filed CAT 5E cable. Two cables shall be
installed from the proposed traffic signal cabinet to the proposed camera mounting location as
shown on the plan sheets. Both cables shall be terminated with IP66-rated RJ-45 connectors.

Construction Requirements.

General

The Contractor shall prepare a shop drawing detailing the complete CCTV Dome Camera
Assembly and installation of all components to be supplied for approval of the Engineer.
Particular emphasis shall be given to the cabling and the interconnection of all of the
components.

The Contractor shall install the CCTV dome camera assembly at the locations indicated in the
Plans. The CCTV Dome Camera Assembly shall be mounted on a pole, wall, or other structure.
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Testing

The Contractor shall test each installed CCTV Dome Camera Assembly. The test shall be
conducted from the field cabinet using the standard communication protocol and a laptop
computer. The Contractor shall verify that the camera can be fully exercised and moved
through the entire limits of Pan, Tilt, Zoom, Focus and Iris adjustments, using both the manual
control and presets. The Contractor shall maintain a log of all testing and the results. A
representative of the Contractor and a representative of the Engineer shall sign the log as
witnessing the results. Records of all tests shall be submitted to the Engineer prior to accepting
the installation.

Method of Measurement. The closed circuit television dome camera bid item will be measured
for payment by the actual number of CCTV dome camera assemblies furnished, installed,
tested, and accepted.

Basis of Payment. Payment will be made at the contract unit price for each CLOSED CIRCUIT
TELEVISION DOME CAMERA including all equipment, material, testing, documentation, and
labor detailed in the contract documents for this bid item.

CLOSED CIRCUIT TELEVISION DOME CAMERA (MATERIAL ONLY)

The Contractor shall furnish one complete CCTV camera assembly with housing and mounting
bracket kit and deliver it to the Department.

The camera shall conform to the specifications listed under the pay item for CLOSED CIRCUIT
TELEVISION DOME CAMERA.

Basis of Payment: This work will be paid for at the contract unit price per each for CLOSED
CIRCUIT TELEVISION DOME CAMERA (MATERIAL ONLY) which price shall be payment in
full for all labor, materials, and equipment required to provide the CCTV dome camera and
deliver it to the Department.

DATA NETWORK PORT ADAPTER

The Contractor shall furnish a data network port adapter complete with the accessories
specified below and deliver it to the Department.

The data network port adapter shall meet or exceed the following minimum specifications:

Approved Models: MOXA Model N-Port 5210 (2 Port RS-232 Serial Device Server) or approved
equal.

LAN: Ethernet: 10/100 Mbps, RJ45, IEEE 802.3
Protection: Built-in 1.5 KV magnetic isolation
Number of Ports 1

Connector(s) 8-pin RJ45
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Serial Interface:

Serial Communication
Parameters:

Software Features:

Electrical:

Physical Characteristics:

Environmental:
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Interface: RS-232

Number of Ports: 2

Port Type: 8-Pin RJ45

Signals: TxD, RxD, RTS, CTS, DTR, DSR, DCD,
GND

Serial Line Protection: 15 KV ESD for all signals
Power Line Protection: 4 KV Burst (EFT), 2 KV Surge
(Power)

Parity: None, Even, Odd, Space, Mark

Data Bits: 5,6,7,8

Stop Bit: 1,1.5,2

Flow Control: RTS/CTS, XON/XOFF, DTR/DSR
Transmission Speed: 110 bps to 230.4 Kbps (Bi-
Directional Data Transmission)

Protocols: ICMP, IP, TCP, UDP, DHCP, BOOTP,
Telnet, DNS, SNMP, HTTP, SMTP, SNTP

Real COM/TTY Drivers:Windows
95/98/ME/NT/2000/XP/2003 Real COM drivers
Configuration: Web Browser, Serial/Telnet Console,
or Windows Utility

The data network port adaptor shall include software
that can be installed on a workstation to provide
access to all adapters through the use of software
selectable and assignable virtual communication ports
(minimum of 128 ports) on the host computer.

120 VAC (internal or external power supply) and self-
setting over-current protection shall be included

Input Voltage 12 to 48 VDC

Power Consumption 305 mA @ 12 V max.

Power Line Protection 1 KV burst (EN61000-4-4:
EFT/B), 0.5 KV surge (EN61000-4-5)

Enclosure Aluminum (1 mm), providing IP30
protection

Weight 320 g

Dimensions Without ears: 67 x 100.4 x 22 mm (2.64 x
3.95x 0.87 in)

With ears: 90 x 100.4 x 22 mm (3.54 x 3.95 x 0.87 in)

Operating Temperature: 32 to 131 degrees F

Operating Humidity 5 to 95% RH
Storage Temperature -20 to 85°C (-40 to 185°F)
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Other: ¢ Both local and remote configuration and software
upgrade capability
e Password protection for security

Basis of Payment: This work will be paid for at the contract unit price each for DATA
NETWORK PORT ADAPTER, which shall be payment in full for all labor, materials, and
equipment required to furnish the equipment described above and deliver it to the Department.

POLE MOUNTED EQUIPMENT CABINET TYPE B

Description. This work consists of furnishing and installing a pole mounted equipment cabinet
and peripheral equipment at locations indicated in the Plans. These cabinets will be utilized to
house critical electrical, optical, and communications equipment as defined in other contract pay
items.

Materials. Materials shall be in accordance to the following specifications.

General. The equipment cabinet shall conform to the details shown on the plan sheet.
Equipment cabinets shall be mounted and anchored on the poles and structures at locations
indicated in the Plans. In addition, all mounting hardware and brackets required to install the
equipment cabinet on the pole shall be stainless steel and provided by the Contractor. The
mounting heights and pole diameters shall be as specified by the Engineer.

The Type B cabinet shall be a NEMA 3R Single Door Enclosure, constructed from .125” thick
aluminum, with nominal outside dimensions of 34” (H) x 20” (W) x 14” (D). The cabinet shall
have a natural finish.

The cabinet shall be furnished with one adjustable height shelf, a slam lock, three position door
stop (90, 120, 180 degrees), neoprene door gasket, door louvers, overhang vent slots,
continuous stainless steel door hinge, interior stiffeners for pole mounting, and all stainless steel
hardware. The cabinet shall also have a Corbin #2 dead bolt lock or equal. The key shall be
removable in the lock position only. Two keys shall be supplied for each lock, and all equipment
cabinet locks shall be keyed the same. The cabinet shall be equipped with a thermostatically
controlled ventilation fan.

All cables shall be labeled utilizing marking tags.

The cabinet shall be equipped with a main power panel as shown on the cabinet plan detail
sheet. The power panel shall include one 30A main breaker, one 15A equipment breaker,
neutral bus bar, ground bus bar, 15A GFI receptacle, two terminal blocks, one surge protector,
and one six outlet power strip with integral surge protection. The power panel shall include a
plexi-glass safety shield that covers the power panel.

The cabinet equipment surge protector shall be an ECO SHA-1210IRS or approved equal.
A surge protector shall protect each leg of the primary power feed. This surge protector shall be

installed as a precautionary measure against possible damage resulting from voltage surges on
all incoming power lines.
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The 120V AC single-phase surge protector shall incorporate a series choke and shall have a
maximum clamp voltage of 340 V at 20 kA with a 5 ns response.

In addition, the surge protector shall have the capability of removing high-energy surges and
shall block high-speed transients. The surge protector shall comply with the following
specifications:

Peak Current: 20,000 amps (8 X 20 us wave shape)
Occurrences: 20 times at peak current

Minimum Series Inductance: 200 microHenrys

Continuous Series Current: 50A

Temperature Range: -40°F to 185°F (-40°C to +85°C)

Power Strip

The cabinet power strip shall have a minimum of six outlets and integral surge suppression that
meets or exceeds the following minimum specifications:

Let Through Voltage: <85 Volts

Operating Voltage: 120VAC, 50/60H

UL Suppressed Voltage Rating: 330V

Energy Rating: 320J

Peak Current NM/CM: 13k Amps NM, 13k Amps CM
EMI/RFI Noise Filtration: >25-60dB

The power strip shall be wired directly to the protected power terminals on the cabinet surge
arrestor.

Construction Requirements.

The Contractor shall prepare and submit shop drawings that detail all of the components to be
supplied, along with associated mounting hardware for the pole mounted equipment cabinet.
The shop drawings must be approved by the Engineer prior installation of the completed cabinet
in the field.

The Engineer reserves the right to inspect and/or factory test any completed cabinet assemblies
prior to shipment of the material to the project site. Any deviances from these specifications that
are identified during such testing shall be corrected prior to delivery of the assembly to the
project site.

The AC power service to be run to the equipment cabinet shall be terminated. The cost of
providing the AC power service connection is included in other bid items as designated in the
Plans. In addition, the cabinet shall be connected to an adequate ground following the Standard
Specifications.

The Contractor shall terminate any inbound and outbound fiber optic, telephone, or wireless
antenna leads in the equipment cabinet as shown in the Plans. The Contractor shall terminate
any twisted pair communication cable on the termination panel in the equipment cabinet as
shown in the Plans.
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Lugs shall be installed at the end of each conductor suitable for connection to the barrier
terminal blocks.

Method of Measurement. This item shall be measured for payment by each pole mounted
equipment cabinet type B in-place.

Basis of Payment. This work shall be paid for at the contract unit price each for POLE
MOUNTED EQUIPMENT CABINET TYPE B, and shall include all equipment, material and labor
detailed in the specifications and as shown on the Plans.

FIBER OPTIC DROP AND REPEAT SWITCH

The Contractor shall furnish a fiber optic drop and repeat switch complete with the accessories
specified below and deliver it to the Department.

The fiber optic drop and repeat switch shall meet or exceed the following minimum
specifications:

Approved Models: Aaxeon Technologies Model LNX-602A-M-T (6-Port (4-port 10/100TX + 2-
port 100FX) Slim Industrial Ethernet Switch, Multi-Mode Fiber 2 Km, Wide Operating
Temperature) or approved equal.

Features: RJ-45 Port Supports Auto MDI/MDI-X Function
Store-and-Forward Switching Architecture
Back-Plane (Switching Fabric): 1Gbps
Wide-Range Redundant Power Design

Power Polarity Reserve Protect

Overload Current Resettable Fuse Present
Provides Broadcast Storm Protection

Provides EFT Protection 3000 VDC for Power Line
Supports 4000 VDC Ethernet ESD Protection
IP30 Rugged Aluminum Case Design

DIN-Rail and Wall Mount Design

Standard: IEEE 802.3 10BaseT Ethernet
e |EEE 802.3u 100BaseTX Fast Ethernet

e |EEE 802.3x Flow Control and Back-Pressure

Protocol: e CSMA/CD
Switch Architecture: e Store and Forward

Transfer Rate: e 14,880pps for Ethernet Port
e 148,800pps for Fast Ethernet Port

MAC Address: ¢ 1K MAC Address Table
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Memory Buffer:

LED:

Connector:

Network Cable:

Optical Cable:

Back-Plane:
Packet Throughput Ability:

Power Supply:

Power Consumption:

Reverse Polarity Protection:

Overload Current Protection:

Mechanical:

Weight:

Operation Temperature:

Operation Humidity:

Storage Temperature:
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512 Kbits

Unit: Power 1, Power 2, Fault
Port: Link/Activity, Full-Duplex/Collision

LNX-602A: 4 x 10/100TX RJ-45 with Auto MDI/MDI-X
Function

2 x 100M Fiber ST Type Connector

10BaseT: 2-pair UTP/STP Cat. 3, 4, 5 cable EIA/TIA-
568 100-ohm (100m)

100BaseTX: 2-pair UTP/STP Cat. 5 cable EIA/TIA-
568 100-ohm (100m)

(Multi-Mode): 50/125um ~ 62.5/125um

Available Distance: 2KM (Multi-Mode),

Wavelength: 1310nm (Multi-Mode)

LNX-602A: 1.2 Gbps

LNX-602A: 1.488Mpps @ 64bytes

DC 12 ~ 48V, Redundant Power with Polarity Reverse
Protect Function and Removable Terminal Block

LNX-602A: 6.41 Watts

Present

Present

Casing: IP30 Metal Case

Dimension (W x H x D): 30 x 140 x 95 mm (1.18 x
5.51 x3.74 in.)

Installation: DIN-Rail/Wall Mountable

Unit Weight: 1 Ibs.
Shipping Weight: 1.41 Ibs.

Wide Operating Temperature: -40° C to 80° C (-40° F
to 176° F)

5% to 95% (Non-condensing)

-40°C1t0 85°C
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EMI: .
[ )
[ ]
Safety: o
Stability Testing: o
[ )
[ )
Warranty: o
Included Accessories: .
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FCC Class A

CE EN6100-4-2/EN6100-4-3/EN6100-4-4/EN6100-4-
5/EN6100-4-6
/EN6100-4-8/EN6100-4-11/EN6100-4-12/EN6100-6-
2/EN6100-6-4

UL, cUL, CE EN60950-1
Shock: IEC60068-2-27
Free Fall: IEC60068-2-32
Vibration: IEC60068-2-6
5-Year Warranty
Mounting Brackets

Barrel Connector Cable
CD Manual/Software

The following items shall also be included with each switch:

e Power Supply — Qty. 1 (Aaxeon Model DR-45, 45 Watt, 12 Volt DC, Industrial Din-Rail

Power Supply or Approved Equal)

e Power Strip — Qty. 1

The power strip shall have a minimum of six outlets and integral surge suppression that
meets or exceeds the following minimum specifications:

Energy Rating: 320J

e DIN Rail, 2 ft. section

Let Through Voltage: <85 Volts
Operating Voltage: 120VAC, 50/60H
UL Suppressed Voltage Rating: 330V

Peak Current NM/CM: 13k Amps NM, 13k Amps CM
EMI/RFI Noise Filtration: >25-60dB

e Fiber Optic Patch Cables — Qty. 1 (multimode fiber, 1 meter length, duplex, ST

connectors)

Basis of Payment: This work will be paid for at the contract unit price per each for FIBER
OPTIC ETHERNET DROP AND REPEAT SWITCH which price shall be payment in full for all
labor, materials, and equipment required to provide the fiber optic Ethernet drop and repeat
switch and associated equipment and deliver it to the Department.

VIDEO SERVER

The Contractor shall furnish a video server complete with the accessories specified below and

deliver it to the Department.
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The video server shall meet or exceed the following minimum specifications:

Approved Models: Axis Communications Model 241Q (4-Port video encoder) or approved
equal.

Video Compression: e MPEG-4 Part 2
e Motion JPEG
Resolutions: e NTSC: 160x120 to 704x576
Frame rate: e MPEG-4 Frame Rate: Up to 20/17 (NTSC/PAL) fps at
CIF
¢ Motion JPEG Frame rate: 30/25 (NTSC/PAL) fps at
4CIF
Video streaming: e Simultaneous MPEG-4 and Motion JPEG

e Controllable frame rate and bandwidth
VBR/CBR MPEG-4

Image settings: Compression, color, brightness, contrast
Rotation: 90°, 180°, 270°

Aspect ratio correction

Mirroring of images

Text and image overlay

Privacy mask

Enhanced deinterlace filter

Security: e Password protection, IP address filtering, HTTPS*
encryption,
o |EEE 802.1X* network access control, digest
authentication,
e user access log

Supported protocols: e |Pv4/v6, HTTP, HTTPS*, IEEE 802.1X*, QoS layer 3
DiffServ, FTP, SMTP, Bonjour, UPnP,
SNMPv1/v2c/v3(MIB-I1), DNS, DynDNS, NTP, RTSP,
RTP, TCP, UDP, IGMP, RTCP, ICMP, DHCP, ARP,

SOCKS
Application Programming ¢ Open API for software integration, including VAPIX®
Interface: from Axis Communications available at www.axis.com
Intelligent video: ¢ Video motion detection, active tampering alarm
Alarm triggers: ¢ Intelligent video, external inputs, video loss
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Alarm events:

Video buffer:

Pan/Tilt/Zoom:

Casing:

Processor and memory:

Power:

Connectors:

Operating conditions

Approvals:

Weight:

Included accessories:
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File upload via FTP, HTTP and email
Notification via email, HTTP and TCP
External output activation

9 MB pre- and post-alarm per channel

Wide range of analog PTZ cameras supported
(drivers available for download at www.axis.com)
100 presets, guard tour, PTZ control queue
Supports Windows compatible joysticks

Metal casing. Standalone or wall mount
ARTPEC-2, 64 MB RAM, 8 MB Flash
7-20V DC, max. 8 W

4 analog composite video BNC inputs, NTSC/PAL
auto-sensing

RJ-45 10BASE-T/100BASE-TX/1000BASE-T

DC terminal block: power in 8-20 V DC, max. 16.1 W
4 1/0 terminal blocks with 2 configurable
inputs/outputs per channel

RS-485/RS-422/RS-232 serial ports

0-45 °C (41-122 °F)
Humidity 20-80% RH (non-condensing)

EN 55022 Class B, EN 61000-3-2, EN 61000-3-3, EN
55024, EN 61000-6-1, EN 61000-6-2, FCC Part 15
Subpart B Class B,ICES-003 Class B, VCCI Class B,
C-tick AS/NZS CISPR 22,EN 60950-1

Power supply PS-P: EN 60950-1, UL, CSA

540 g (1.2 Ib.)

Power supply, mounting and connector Kits,
Installation Guide, CD with installation and
management tools, software and User’s Manual
1 Windows decoder user licenses

Basis of Payment: This work will be paid for at the contract unit price per each for VIDEO
SERVER which price shall be payment in full for all labor, materials, and equipment required to
provide the video server described above and deliver it to the Department.
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APPLICATION SERVER
The Contractor shall furnish a computer server (material only) and deliver it to the Department.

The computer shall be a HP ProLiant DL120 G5 Non-Hot Plug Server or approved equal that
meets or exceeds the following minimum specifications:

. Operating System:  Windows Server 2008 Foundation
(with latest service pack)

. Hard disk: 160 GB 3G Serial ATA (7200 rpm) Non Hot-swappable

. Motherboard: 1333 MHz FSB clock speed with minimum
of 1 dedicated PCIl —E slots. All slots shall support bus
mastering.

= A single Dual Core Intel Xeon E3120 processor (3.16
GHz CPU with 6 MB L2 cache and 1333 MHz FSB
shall be provided.

= Embedded Serial ATA/300 controller

» The following ports shall be provided:

One 9-pin serial connector; 16550-compatible
PS/2 keyboard connector

PS/2 mouse connector

RJ-45 10/100/1000 NIC connector

Four Type A USB 2.0 ports

One management

One SVGA display port

= Two PCI Express x8 Expansion Slot (1 Low Profile and
one Full Height)

» Three 32-bit PCI slots, one PCI Express x 1, one PCI
Express x16

= Expansion bays: 2 x 5.25" External Removable Media
Bay (1 Free), 2 x 3.5” Drive Bay Non Hot-swappable (1
Free)

e Memory: Minimum of 4 GB (2x1GB DIMM) of PC2-6400 ECC DDR-
2-800 SDRAM memory (expandable to 8 GB min). At least
one memory bank shall remain open for future expansion.
A total of four slots shall be provided.

¢ Graphics Controller: 32MB Shared DDR2 SDRAM

e Case: IU Rack, Equipped with all brackets, hardware, and other
items required for rack mounting

e Pointing Device: A 3-button, optical wheel mouse shall be supplied.
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e Keyboard: A standard Windows keyboard shall be supplied
e Monitor: One 177 LCD (HP L1745) monitor shall be supplied
e Network Interface: The workstation shall be supplied with an Integrated

Network Interface Card (NIC) supporting 10/100/1000
MB/s and using 32-bit PCI bus-mastering technology. The
card shall have a UTP (RJ-45) connector. The card shall
be compliant with PCI local bus specification 2.0 and IEEE
802.3 for Ethernet. The card shall also support Netflex-3
technology.

e Warranty Three-year on-site parts and labor (Next Business Day)
including telephone technical support

e Recovery Media Drivers, Application Software, and Operating System
Installation and/or recovery media (CD or DVD) shall be
included

Basis of Payment: This work will be paid for at the contract unit price per each for
APPLICATION SERVER which price shall be payment in full for all labor, materials, and
equipment required to provide the application server and accessories described above and
deliver it to the Department.

COMPUTER WORKSTATION

The Contractor shall furnish a computer workstation (material only) and deliver it to the
Department.

The workstation shall be a HP xw4600 Workstation or approved equal that meets or exceeds
the following minimum specifications:

Operating System: Windows XP Professional (with latest service pack)
Hard disk: 250 GB Serial ATA, 3 Gb/s, (7200 rpm) or better.
o Motherboard: 1066 MHz FSB clock speed with minimum
of 4 dedicated PCI —E slots. All slots shall support bus
mastering.

= A single Intel Core 2 Duo E8600 processor (3.33 GHz
CPU with 6 MB L2 cache and 1333 MHz FSB shall be
provided.

= Serial ATA 11/300 controller (four channel)

= The following ports shall be provided:
One 9-pin serial connector; 16550-compatible
25-pin parallel connector (bi-directional)
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e Memory:

e Optical Drive:

e Video Card:

e Pointing Device:

o Network Interface:

¢ Warranty

e Recovery Media

e Software
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PS/2 keyboard connector
PS/2 mouse connector
RJ-45 10/100/1000 NIC connector
Six USB 2.0 ports
1/8-inch Audio line-in miniature audio jack
1/8-inch Audio line-out miniature audio jack
1.8-inch Audio microphone-in miniature audio jack
1/8-inch Audio headphone-out miniature audio jack
=  One PCI Express x16 Gr4aphics Slot
» Three 32-bit PCI slots, one PCI Express x 1, one PCI
Express x16
= |EEE 1394 (Firewire) Controller Card with two Ports
= Drive bays: two externally accessible 5.25” peripheral
bays, two internal 3.5” hard drive bays (2 x 1”)

Minimum of 4 GB (2x2GB DIMM) of 800 MHz dual channel
ECC DDR2 SDRAM memory (expandable to 8 GB min).
At least one memory bank shall remain open for future
expansion. A total of two slots shall be provided.

16X double-layer multi-format DVD+/R+/RW/CD-R/RW
(Super-multi Drive), SATA, with software

PCle 512MB SDRAM RAM Video card with dual DVI & TV
out (Dual Head Monitor Support)

A 3-button, optical wheel mouse shall be supplied.

The workstation shall be supplied with an Integrated
Network Interface Card (NIC) supporting 10/100/1000
MB/s and using 32-bit PCI bus-mastering technology. The
card shall have a UTP (RJ-45) connector. The card shall
be compliant with PCI local bus specification 2.0 and IEEE
802.3 for Ethernet. The card shall also support Netflex-3
technology.

Three-year on-site parts and labor including 24/7
telephone technical support

Driver, Application Software, and Operating System
Installation and/or recovery media (CD or DVD) shall be
included

One licensed copy of Microsoft Office 2007 Professional
shall be included.

Basis of Payment: This work will be paid for at the contract unit price per each for COMPUTER
WORKSTATION which price shall be payment in full for all labor, materials, and equipment
required to provide the computer workstation and accessories described above and deliver it to

the Department.
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LCD MONITOR
The Contractor shall furnish an LCD Monitor (material only) and deliver it to the Department.

The monitor shall be a HP LP2065 or approved equal that meets or exceeds the following
minimum specifications:

e Monitor: A 20" (diagonal viewable area) flat screen, analog, TFT
Active Matrix Color LCD monitor shall be supplied. The
monitor shall support resolution of 1600 x 1200 DPI at a
vertical refresh rate of minimum 75 Hz and horizontal
refresh rate of 94 KHz. The following shall be provided:

Input connectors: one 15-pin mini d-sub analog VGA, two
24-pin DVI-I

Aspect ratio: 5:4

Brightness (minimum): 300 cd/m2

Contrast ratio: 800:1

Lamp life (minimum): 45,000 hrs

Pixel pitch (minimum): 0.255 mm

Energy 2000/Energy Star/TCO '99 Compliant
Anti-glare coating

On-screen display and controls

Adjustable Height: 4” minimum range

Tilt Angle: -5 degrees to 25 degrees

Swivel Angle: +/- 45 degrees

Basis of Payment: This work will be paid for at the contract unit price per each for LCD
MONITOR which price shall be payment in full for all labor, materials, and equipment required to
provide the LCD Monitor and accessories described above and deliver it to the Department.

ETHERNET SWITCH (MATERIAL ONLY)

The Contractor shall furnish an Ethernet switch and deliver it to the Department.

The Ethernet switch shall be an Extreme Networks Summit X450-24t equipped with dual 10km
LX Mini GBICS, SFP SMF 1000BaselLX LC Connectors, ExtremeXOS Core License, and

Extreme Advanced Edge software that meets the following specifications:

General Specifications

Switching Throughput:

¢ Bandwidth, Gbps: non-blocking
o 160 Gbps
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Forwarding Rate:

e 65 Mpps million packets/second
o Max Packet Size: 9216 byte

Ports:
e 24 RJ-45 10/100/1000BASE-T with auto-speed and auto polarity
e 4 SFP (mini-GBIC, shared PHY with 4 10/100/1000BASE-T ports)
e 1 Serial Port (control port)
o 1 10/100BASE-T out-of-band management port

General:

¢ Number of QoS queues/port: 8

o Number of VLANs: 4096

e VLAN Types: Port, IEEE 802.1Q, and MAC-based Number of ACL Rules/lines: 3072
(can be applied to either ingress or egress)

Forwarding Tables:

Layer 2/MAC addresses: 16K
Layer 3 LPM Entries: 1K
Layer 3 Interfaces: 512

OSPF External Routes:>100K

Rate Limiting:

¢ Ingress bandwidth policing/rate limiting: packets are classified after Ingress into flows
using ACLs and a rate limiter is assigned to a given flow

o Rate Limiting Granularity: 64Kbps (1Mbps on 10 gigabit port)

e Available Rate Limiters: 128 per port

Physical Specifications:

Height: 1.73 inches/4.4 cm (Nominal)

Width: 17.4 inches/44.1 cm (Nominal)

Depth: 16.4 inches/41.6 cm (Nominal)

Weight: 14Ibs/6.35kg

Operating Temperature Range - 0°C to 40°C (32°F to 104°F)

Storage Temperature Range - Degrees/Degrees Celsius: -40°C to +70°C (-40°F to
158°F)

¢ Humidity Range: 10-95% (RH) non-condensing

Power:

¢ Min Voltage/Associated Current: 100VAC/4A
o Max Voltage/Associated Current: 240VAC/2A
e Heat Dissipation, 160Watts (546BTU/hr)
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Acoustic:
e 51 dBA — Sound Pressure
Management Features:

Serial management port on the front panel for ease of installation
Extensive management through SNMP, RMON and CLI

Secure remote management with strong encryption using SSH2
Port mirroring

Software Features

QOS:
e 8 priority queues
e 802.1p priority marking
e Layer 2 classification
e Layer 3 DiffServ
Routing:
e RIPVvIN2
e OSPF v2
Multicast:
e |GMP v1/v2/v3
¢ IGMP snooping
e PIM-SM
o Ethernet Automatic Protection Switching-edge (EAPS-edge)
o Network Address Translation
e Multicast VLAN registration
Security:

Network Login

802.1x

Web-based Network Login

SSH2 server

Layer 2/3/4 ACLs

DoS

RADIUS support

TACACS+ support

MAC Address Security (lockdown + limit)
IP Address Security: Disable ARP learning
Management Security: SNMPv3, SSH2-client, SCP/SFTP
DoS Protect

IP Address Security: DHCP Option 82
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Resiliency:

Software Redundant Port

ESRP (in Advanced Edge license)

VRRP (in Advanced Edge license)

Loop detection via Lbdetect and ELRP CLIEAPS

STP: 802.1w Rapid Spanning Tree

STP: Compatibility mode for PVST+, EMISTP (1 domain per port)

Extensibility and Scalability:

Static Multicast Routes

Multicast: static IGMP membership

LACP for edge deployment (server connectivity)
Stacking

Software Support Agreement:
o Two year agreement

Basis of Payment: This work will be paid for at the contract unit price per each for ETHERNET
SWITCH which price shall be payment in full for all labor, materials, and equipment required to
provide the Ethernet switch complete with software, and accessories and deliver it to the
Department.

STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 40 FT. (SPECIAL)

This work shall be in accordance with Sections 877 and 1077 of the Standard Specifications
except as modified herein.

This work shall consist of removing an existing steel mast arm assembly (equipped with two
mast arm mounted heads, one bracket mounted head, and video detection camera) and
installing a mast arm assembly provided by IDOT, installing it on the existing concrete
foundation, and reinstalling the traffic signal heads, video detection camera, and all signs.

The Contractor shall dispose of the mast arm assembly and reflect the salvage value in the bid
price for this pay item.

The Contractor shall pick up the mast arm assembly and pole from the IDOT Warehouse
located at 6515 W. US Route 150, Edwards, IL and transport it to the job site. The Contractor
shall notify Paul Grant, Traffic Signal Technician, at (309) 671-4474, forty-eight hours in
advance to arrange pickup.

The Contractor shall be responsible for removing any existing grout, cleaning the existing

anchor bolt threads, and performing all other work required to prepare the existing foundation
for mast arm installation.
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The Contractor shall provide all hardware required for installation and fully enclose the anchor
bolts with stainless steel mesh to prevent rodent entry. The Contractor shall also remove all
unused banding, brackets, and signs from the mast arm assembly and pole prior to use.

The Contractor shall remove all street signs from the existing mast arm and install them on the
proposed mast arm assembly.

The existing cable, bracketing, and hardware may be reused, however, in the event that this
equipment is not re-usable, the Contractor shall provide new cable, bracketing and all hardware
required for signal head installation.

The Contractor shall seal all existing unused openings in the mast arm assemblies and poles by
using an applicable method (with sealant and stainless or galvanized steel cover plates) to the
satisfaction of the Engineer. All covered holes shall be sealed water-tight and air tight. All
material shall match the existing galvanized finish.

Basis of Payment: This work will be paid for at the contract unit price each for STEEL MAST
ARM ASSEMBLY AND POLE, 40 FT. (SPECIAL) which shall be payment for all labor,
equipment, and materials required to remove the existing mast arm, transport the proposed
mast arm assembly, and install the mast arm assembly as described above, complete.

FIBER OPTIC INTERCONNECT CENTER, 24 FIBER
This work shall consist of furnishing and installing a 24 fiber wall mountable interconnect center.

The interconnect centers shall be installed inside the existing Type IV traffic signal cabinets
located along US 24 (Washington St.) or inside the proposed Type B equipment cabinets at the
locations shown on the plan sheets.

The Contractor shall be responsible for rearranging any existing components to facilitate
installation.

The wall mountable interconnect centers shall be equipped with four six-fiber ST connector (two
multimode and two single mode) bulkheads and come complete with all required fiber
termination accessories.

The wall mountable interconnect center shall be a Corning Cable Systems model number WIC-
024 or approved equal.

Basis of Payment: This work will be paid for at the contract unit price of each for FIBER OPTIC
INTERCONNECT CENTER, 24 FIBER, which shall be payment in full for all labor, equipment,
and materials required to provide and install the equipment described above, complete.

TRANSCEIVER - FIBER OPTIC

This work shall be in accordance with Sections 864 and 1073 of the Standard Specifications
except as modified herein.
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This work shall consist of furnishing and installing a fiber optic transceiver that is compatible
with an Eagle EPACM42 TS-2 Type 2 controller.

The Contractor shall install the transceiver into the existing controller after the proposed fiber
optic cable is installed and fully tested and operational.

Basis of Payment: This work will be paid for at the contract unit price of each for
TRANSCEIVER — FIBER OPTIC, which shall be payment in full for all labor, equipment, and
materials required to provide and install the equipment described above, complete.

CAT 5 ETHERNET CABLE

This work shall be in accordance with Sections 873, 1076, and 1088 of the Standard
Specifications except as modified herein.

This work shall consist of furnishing and installing an outdoor rated CAT5E cable in conduits,
handholes, and poles.

The cable shall be rated for outdoor use and conform to the following specifications:

Outdoor CMX Rated Jacket (climate/oil resistant jacket)

UV Resistant Outer Jacket Material (PVC-UV, UV Stabilized)
Outer Jacket Ripcord

Designed For Outdoor Above- Ground or Conduit Duct applications
Cat5E rated to 350MHz (great for 10/100 or even 1000mbps Gigabit Ethernet)
Meets TIA/EIA 568b.2 Standard

UTP... Unshielded Twist Pair

4 Pairs, 8 Conductors

24AWG, Solid Core Copper

UL 444 ANSI TIA/EIA-568.2 ISO/IEC 11801

RoHS Compliant

The Contractor shall terminate each end of the cable with an IP66 rated RJ-45 connector or
utilizing connector kits furnished with the CCTV dome camera.

Basis of Payment: This work will be paid for at the contract unit price per foot for CAT 5
ETHERNET CABLE, which shall be payment in full for all labor, equipment, and materials
required to provide and install the cable described above, complete.

COMMUNICATIONS VAULT

This work shall be in accordance with Sections 814 and 1088 of the Standard Specifications
except as modified herein.

This work shall consist of furnishing and installing a communications vault constructed of
polymer concrete.
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The following items are approved for use in District 4: Hubbel, Quazite, Part Numbers:
PG2436HA00 (Cover) and PG2436BA30 (Box).

The communications vault and lid shall conform to the following specifications:

Cover:

Material: Polymer Concrete

Nominal Dimensions: 24” W x 36 L”
Gasketed, Heavy Duty Lid with 2 Bolts
Design/Test Load: 15,000/22,500 Ib
ANSI Tier: 15

UL Listed

Box

Material: Polymer Concrete

Nominal Dimensions: 24” W x 36" L x 30" D
Open Bottom

Design/Test Load: 22,500/33,750 Ib

ANSI Tier: 22

UL Listed

The location of the handhole shall be excavated so that the top of the handhole is set flush with
the sidewalk or paved surface. When installed in earth shoulder away from the pavement edge,
the top surface of the handhole shall be 1 in. (25 mm) above the finished grade. The excavation
shall be deep enough to accommodate the depth of the box and french drain.

The french drain shall be constructed underneath the proposed handhole according to Article
601.06.

The conduits shall enter the vault at 24” and the Contractor shall install six inches of CA 5 or CA
7 in the bottom of the vault.

Basis of Payment: This work will be paid for at the contract unit price of each for
COMMUNICATIONS VAULT, which shall be payment in full for all labor, equipment, and
materials required to provide and install the equipment described above, complete.

REPLACE STEEL STRAIN POLE

This work shall be in accordance with Sections 872, 877, 1076, and 1077 of the Standard
Specifications except as modified herein.

This work shall consist of removing an existing steel strain pole (equipped with one bracket
mounted head, span wire assembly, and video detection camera) and installing a new steel
strain pole on the existing concrete foundation, and reinstalling the span wire assembly, traffic
signal heads, video detection camera, and all signs.

The Contractor shall dispose of the strain pole and reflect the salvage value in the bid price for
this pay item.
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The Contractor shall be responsible for removing any existing grout, cleaning the existing
anchor bolt threads, anchor bolt modifications, and performing all other work required to prepare
the existing foundation for mast arm installation.

The Contractor shall provide all hardware required for installation and fully enclose the anchor
bolts with stainless steel mesh to prevent rodent entry.

The Contractor shall remove all street signs from the strain pole and install them on the
proposed strain pole.

The existing cable, bracketing, and hardware may be reused, however, in the event that this
equipment is not re-usable, the Contractor shall provide new cable, bracketing and all hardware
required for signal head installation.

The Contractor will be allowed to place the intersection into all-red flash mode and all way stop
control only during the hours specified above to facilitate the installation of the proposed span
wire strain pole. The Contractor shall furnish and install a minimum of two stop signs per
approach when the intersection is operating in all-red flash mode or all way stop control.

The Contractor shall ground and safety-bond the proposed strain pole in accordance with NEC
requirements.

Basis of Payment: This work will be paid for at the contract unit price each for REPLACE STEEL
STRAIN POLE which shall be payment for all labor, equipment, and materials required to
remove the existing mast arm, transport the proposed mast arm assembly, and install the mast
arm assembly as described above, complete.

RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and
property damage liability with an aggregate limit of $10,000,000 over the life of the policy. A
separate policy is required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

BNSF Railway Company 0 O/day @ 10 mph
1670 S. Henderson Street
Galesburg, IL 61401

DOT/AAR No.: 078309T RR Mile Post: 51.10

RR Division: Chicago RR Sub-Division: Peoria

For Freight/Passenger Information Contact: Chad Scherwinski Phone: (763) 782-3468
For Insurance Information Contact: Rosa Martinez Phone: (214) 303-8519
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BNSF Railway Company 0 6/day @ 20 mph
1670 S. Henderson Street
Galesburg, IL 61401

DOT/AAR No.: 094092Y RR Mile Post: 47.32

RR Division: Chicago RR Sub-Division: Peoria

For Freight/Passenger Information Contact: Chad Scherwinski Phone: (763) 782-3468
For Insurance Information Contact: Rosa Martinez Phone: (214) 303-8519
Union Pacific Railroad Company 0 O/day @ 10 mph

301 West Lake Street
Northlake, IL 60164

DOT/AAR No.: 175649V RR Mile Post: 81.67

RR Division: lllinois RR Sub-Division: Elm

For Freight/Passenger Information Contact: John Venice Phone: (708) 649-5210
For Insurance Information Contact: Bill Smith or Cindy Long Phone: (800) 729-7001

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.
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AGREEMENT BETWEEN BNSF RAILWAY COMPANY AND THE CONTRACTOR (FOR
INFORMATION ONLY)

BNSF RAILWAY COMPANY
Attention: Manager Public Projects

Railway File:
Agency Project:

Gentlemen:

The undersigned (hereinafter called, the “Contractor”), has entered into a contract (the
“Contract”)dated , 200_, [***Drafter’s Note: insert the date of the contract
between the Agency and the Contractor here] with [Drafter’s
Note: insert the name of the Agency here]for the performance of certain work in connection
with the following project

. Performance of such work will necessarily require contractor to
enter BNSF RAILWAY COMPANY ("Railway") right of way and property ("Railway Property").
The Contract provides that no work will be commenced within Railway Property until the
Contractor employed in connection with said work for [insert Agency name
here]__ (i) executes and delivers to Railway an Agreement in the form hereof, and (ii) provides
insurance of the coverage and limits specified in such Agreement and Section 3 herein. If this
Agreement is executed by a party who is not the Owner, General Partner, President or Vice
President of Contractor, Contractor must furnish evidence to Railway certifying that the
signatory is empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon
Railway Property and as an inducement for such entry, Contractor, effective on the date of the
Contract, has agreed and does hereby agree with Railway as follows:

Section 1. RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway
for all judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury
or death to all persons, including Railway's and Contractor's officers and employees, and for
loss and damage to property belonging to any person, arising in any manner from Contractor's
or any of Contractor's subcontractors' acts or omissions or any work performed on or about
Railway’s property or right-of-way. THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT
BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE,
DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE
NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE,
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE
INTENTIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY. [Note to Drafter:
Check with appropriate local counsel to ensure that the indemnity language is
enforceable. In California, replace the word “INTENTIONAL” in the last sentence with the
word “WILLFUL”. Further, replace the word “GROSS” in the last sentence with the word
“SOLE”.]
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THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES
ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE
FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY
UNDER THE SAFETY APPLIANCE ACT OR THE BOILER INSPECTION ACT, WHENEVER
SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it
will adjust and settle all claims made against Railway, and will, at Railway's discretion, appear
and defend any suits or actions of law or in equity brought against Railway on any claim or
cause of action arising or growing out of or in any manner connected with any liability assumed
by Contractor under this Agreement for which Railway is liable or is alleged to be liable. Railway
will give notice to Contractor, in writing, of the receipt or dependency of such claims and
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the
event of a suit being brought against Railway, Railway may forward summons and complaint or
other process in connection therewith to Contractor, and Contractor, at Railway's discretion,
must defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway
from and against all damages, judgments, decrees, attorney's fees, costs, and expenses
growing out of or resulting from or incident to any such claims or suits.

It is mutually understood and agreed that the assumption of liabilities and indemnification
provided for in this Agreement survive any termination of this Agreement.

Section 2. TERM

This Agreement is effective from the date of the Contract until (i) the completion of the
project set forth herein, and (ii) full and complete payment to Railway of any and all sums or
other amounts owing and due hereunder.

Section 3. INSURANCE

Contractor must, at its sole cost and expense, procure and maintain during the life of this
Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance must contain broad form
contractual liability with a combined single limit of a minimum of $2,000,000 each
occurrence and an aggregate limit of at least $4,000,000. Coverage must be purchased
on a post 1998 ISO occurrence form or equivalent and include coverage for, but not limit
to the following:

Bodily Injury and Property Damage

Personal Injury and Advertising Injury

Fire legal liability

Products and completed operations

*

* o o
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This policy must also contain the following endorsements, which must be indicated on
the certificate of insurance:
¢ It is agreed that any workers’ compensation exclusion does not apply to
Railroad payments related to the Federal Employers Liability Act or a
Railroad Wage Continuation Program or similar programs and any payments
made are deemed not to be either payments made or obligations assumed
under any Workers Compensation, disability benefits, or unemployment
compensation law or similar law.
¢ The definition of insured contract must be amended to remove any exclusion
or other limitation for any work being done within 50 feet of railroad property.
¢ Any exclusions related to the explosion, collapse and underground hazards
must be removed.

No other endorsements limiting coverage as respects obligations under this_Agreement
may be included on the policy.

B. Business Automobile Insurance. This insurance must contain a combined single limit of
at least $1,000,000 per occurrence, and include coverage for, but not limited to the
following:

+ Bodily injury and property damage
¢ Any and all vehicles owned, used or hired

C. Workers Compensation and Employers Liability insurance including coverage for, but
not limited to:

. ’s statutory liability under the worker's compensation laws of
the state(s) in which the work is to be performed. If optional under State law,
the insurance must cover all employees anyway.

¢ Employers’ Liability (Part B) with limits of at least $500,000 each accident,
$500,000 by disease policy limit, $500,000 by disease each employee.

D. Railroad Protective Liability insurance naming only the Railroad as the Insured with
coverage of at least $5,000,000 per occurrence and $10,000,000 in the aggregate. The
policy Must be issued on a standard ISO form CG 00 35 10 93 and include the following:

¢ Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10

93)

Endorsed to include the Limited Seepage and Pollution Endorsement.

Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railroad prior to performing any work

or services under this Agreement

* & o o

Other Requirements:

All policies (applying to coverage listed above) must not contain an exclusion for
punitive damages and certificates of insurance must reflect that no exclusion exists.
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Contractor agrees to waive its right of recovery against Railroad for all claims and suits
against Railroad. In addition, its insurers, through the terms of the policy or policy
endorsement, waive their right of subrogation against Railroad for all claims and suits. The
certificate of insurance must reflect the waiver of subrogation endorsement. Contractor further
waives its right of recovery, and its insurers also waive their right of subrogation against
Railroad for loss of its owned or leased property or property under contractor’s care, custody or
control.

Contractor’s insurance policies through policy endorsement, must include wording which
states that the policy is primary and non-contributing with respect to any insurance carried by
Railroad. The certificate of insurance must reflect that the above wording is included in
evidenced policies.

All policy(ies) required above (excluding Workers Compensation and if applicable,
Railroad Protective) must include a severability of interest endorsement and Railroad must be
named as an additional insured with respect to work performed under this agreement.
Severability of interest and naming Railroad as additional insured must be indicated on the
certificate of insurance.

Contractor is not allowed to self-insure without the prior written consent of Railroad. If
granted by Railroad, any deductible, self-insured retention or other financial responsibility for
claims must be covered directly by contractor in lieu of insurance. Any and all Railroad
liabilities that would otherwise, in accordance with the provisions of this Agreement, be covered
by contractor’'s insurance will be covered as if contractor elected not to include a deductible,
self-insured retention or other financial responsibility for claims.

Prior to commencing the Work, contractor must furnish to Railroad an acceptable
certificate(s) of insurance including an original signature of the authorized representative
evidencing the required coverage, endorsements, and amendments and referencing the
contract audit/folder number if available. The policy(ies) must contain a provision that obligates
the insurance company(ies) issuing such policy(ies) to notify Railroad in writing at least 30 days
prior to any cancellation, non-renewal, substitution or material alteration. This cancellation
provision must be indicated on the certificate of insurance. Upon request from Railroad, a
certified duplicate original of any required policy must be furnished. Contractor should send the
certificate(s) to the following address:

BNSF RAILWAY COMPANY
P.O. Box 12010-BN

Hemet, California 92546-8010
Fax: 909-766-2299

Any insurance policy must be written by a reputable insurance company acceptable to
Railroad or with a current Best’'s Guide Rating of A- and Class VIl or better, and authorized to
do business in the state(s) in which the service is to be provide.

Contractor represents that this Agreement has been thoroughly reviewed by
contractor’s insurance agent(s)/broker(s), who have been instructed by contractor to procure the
insurance coverage required by this Agreement. Allocated Loss Expense must be in addition
to all policy limits for coverages referenced above.
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Not more frequently than once every five years, Railroad may reasonably modify the required
insurance coverage to reflect then-current risk management practices in the railroad industry
and underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by contractor, contractor must
require that the subcontractor provide and maintain the insurance coverages set forth herein,
naming Railroad as an additional insured, and requiring that the subcontractor release, defend
and indemnify Railroad to the same extent and under the same terms and conditions as
contractor is required to release, defend and indemnify Railroad herein.

Failure to provide evidence as required by this section will entitle, but not require,
Railroad to terminate this Agreement immediately. Acceptance of a certificate that does not
comply with this section will not operate as a waiver of contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by
contractor will not be deemed to release or diminish the liability of contractor including, without
limitation, liability under the indemnity provisions of this Agreement. Damages recoverable by
Railroad will not be limited by the amount of the required insurance coverage.

For purposes of this section, Railroad means “Burlington Northern Santa Fe
Corporation”, “BNSF RAILWAY COMPANY” and the subsidiaries, successors, assigns and
affiliates of each.

Section 4. EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations, requirements
and limitations contained in the Contract, and the Contractor Requirements set forth on Exhibit
“C” attached to the Contract and this Agreement, , including, but not be limited to, payment of all
costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto,
resulting from use, occupancy, or presence of its employees, representatives, or agents or
subcontractors on or about the construction site.

Section 5. TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway
(including its affiliated railway companies, and its tenants) for, from and against all damages
arising from any unscheduled delay to a freight or passenger train which affects Railway's ability
to fully utilize its equipment and to meet customer service and contract obligations. Contractor
will be billed, as further provided below, for the economic losses arising from loss of use of
equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting
from train delays, whether caused by Contractor, or subcontractors, or by the Railway
performing work under this Agreement. Railway agrees that it will not perform any act to
unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate

per train as determined from Railway's records. Any disruption to train traffic may cause delays
to multiple trains at the same time for the same period.
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Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other
grain, intermodal, coal and freight trains operate under incentive/penalty contracts between
Railway and its customer(s). Under these arrangements, if Railway does not meet its contract
service commitments, Railway may suffer loss of performance or incentive pay and/or be
subject to penalty payments. Contractor is responsible for any train performance and incentive
penalties or other contractual economic losses actually incurred by Railway which are
attributable to a train delay caused by Contractor or its subcontractors.

The contractual relationship between Railway and its customers is proprietary and
confidential. In the event of a train delay covered by this Agreement, Railway will share
information relevant to any train delay to the extent consistent with Railway confidentiality
obligations. Damages for train delay for certain trains may be as high as $50,000.00 per
incident.

Contractor and its subcontractors must give Railway’s representative (______ )
_____ weeks advance notice of the times and dates for proposed work windows. Railway
and Contractor will establish mutually agreeable work windows for the project. Railway
has the right at any time to revise or change the work windows due to train operations or
service obligations. Railway will not be responsible for any additional costs or expenses
resulting from a change in work windows. Additional costs or expenses resulting from a
change in work windows shall be accounted for in Contractor’s expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all
Contractor's work so as to not cause any delays to any trains.

Kindly acknowledge receipt of this letter by signing and returning to the Railway two
original copies of this letter, which, upon execution by Railway, will constitute an Agreement
between us.

(Contractor) BNSF Railway Company

By: By:

Printed Name: Name:

Title: Manager Public Projects

Contact Person: Accepted and effective this day of 20
Address:

City: State: Zip:

Fax:

Phone:

E-mail:
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UNION PACIFIC RAILROAD MINIMUM REQUIREMENTS (FOR INFORMATION ONLY)

PART 1 - GENERAL

DESCRIPTION

This project includes construction work within the Right-of-Way and/or properties of the Union
Pacific Railroad Company "UPRR" and adjacent to tracks, wire lines and other facilities. This
section describes the special requirements for coordination with UPRR when work by the
Contractor will be performed upon, over or under the UPRR Right-of-Way or may impact current
or future UPRR operations. The Contractor will coordinate with UPRR while performing the
work outlined in this Contract, and shall afford the same cooperation with UPRR as it does with
the Agency. All submittals and work shall be completed in accordance with UPRR Guidelines
and AREMA recommendations as modified by these minimum special requirements or as
directed in writing by the UPRR Designated Representative.

For purposes of this project, the UPRR Designated Representative shall be the person or
persons designated by the UPRR Manager of Industry and Public Projects to handle specific
tasks related to the project.

DEFINITION OF AGENCY AND CONTRACTOR

As used in these UPRR requirements, the term "Agency" shall mean the Insert name of Political
Entity.

As used in these UPRR requirements, the term "Contractor" shall mean the contractor or
contractor's hired by the Agency to perform any project work on any portion of UPRR's property
and shall also include the contractor's subcontractors and the contractor's and subcontractor's
respective officer, agents and employees, and others acting under its or their authority.

UPRR CONTACTS

The primary UPRR point of contact for this project is:

Name

Manager Industry and Public Projects
Union Pacific Railroad Company
Address

Phone:
Fax:
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For UPRR flagging services and track work, contact:

Name

Manager Track Maintenance
Union Pacific Railroad Company
Address

Phone:
Fax:

REQUEST FOR INFORMATION / CLARIFICATION

All Requests for Information ("RFI") involving work within any UPRR Right-Of-Way shall be in
accordance with the procedures listed elsewhere in these bid documents. All RFI's shall be
submitted to the Engineer of Record. The Engineer of Record will submit the RFI to the UPRR
Designated Representative for review and approval for corresponding to work within the UPRR
Right-Of-Way. The Contractor shall allow four (4) weeks for the review and approval process by
UPRR.

PLANS / SPECIFICATIONS

The plans and specifications for this project, affecting the UPRR, are subject to the written
approval by the UPRR and changes in the plans may be required after award of the Contract.
Such changes are subject to the approval of the Agency and the UPRR.

PART 2 - UTILITIES AND FIBER OPTIC

All installations shall be constructed in accordance with current AREMA recommendations and
UPRR specifications and requirements. UPRR general guidelines and the required application
forms for utility installations can be found on the UPRR website at www.uprr.com.

GENERAL

Contractor shall perform all work in compliance with all applicable UPRR and FRA rules and
regulations. Contractor shall arrange and conduct all work in such manner and at such times as
shall not endanger or interfere with the safe operation of the tracks and property of UPRR and
the traffic moving on such tracks, or the wires, signals and other property of UPRR, its tenants
or licensees, at or in the vicinity of the work. UPRR shall be reimbursed by Contractor or
Agency for train delay costs and lost revenue claims due to any delays or interruption of train
operations resulting from Contractor’s construction work or other activities.

Construction activities will be permitted within 12 feet of the centerline of operational tracks only
if absolutely necessary and UPRR’s Designated Representative grants approval. Construction
activities within 12 feet of the operational track(s) must allow the tracks to stay operational.

Track protection is required for all work equipment (including rubber tired equipment) operating
within 25 feet from nearest rail.
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The Contractor is also advised that new railroad facilities within the project may be built by
UPRR and that certain Contractor’s activities cannot proceed until that work is completed. The
Contractor shall be aware of the limits of responsibilities and allow sufficient time in the
schedule for that work to be accomplished and shall coordinate its efforts with the UPRR.

RAILROAD OPERATIONS

The Contractor shall be advised that trains and/or equipment are expected on any track, at any
time, in either direction. Contractor shall become familiar with the train schedules in this
location and structure its bid assuming intermittent track windows in this period, as defined in
Paragraph B below.

All railroad tracks within and adjacent to the Contract Site are active, and rail traffic over these
facilities shall be maintained throughout the Project. Activities may include both through moves
and switching moves to local customers. Railroad traffic and operations will occur continuously
throughout the day and night on these tracks and shall be maintained at all times as defined
herein. The Contractor shall coordinate and schedule the work so that construction activities do
not interfere with railroad operations.

Work windows for this Contract shall be coordinated with the Agency’s and the UPRR’s
Designated Representatives. Types of work windows include Conditional Work Windows and
Absolute Work Windows, as defined below:

Conditional Work Window: A Conditional Work Window is a period of time that railroad
operations have priority over construction activities. When construction activities may occur on
and adjacent to the railroad tracks within 25 feet of the nearest track, a UPRR flag person will
be required. At the direction of the UPRR flag person, upon approach of a train, and when
trains are present on the tracks, the tracks must be cleared (i.e., no construction equipment,
materials or personnel within 25 feet, or as directed by the UPRR Designated Representative,
from the tracks). Conditional Work Windows are available for the Project.

Absolute Work Window: An Absolute Work Window is a period of time that construction
activities are given priority over railroad operations. During this time frame the designated
railroad track(s) will be inactive for train movements and may be fouled by the Contractor. At
the end of an Absolute Work Window the railroad tracks and/or signals must be completely
operational for train operations and all UPRR, Public Utilities Commission (PUC) and Federal
Railroad Administration (FRA) requirements, codes and regulations for operational tracks must
be complied with. In the situation where the operating tracks and/or signals have been affected,
the UPRR will perform inspections of the work prior to placing that track back into service.
UPRR flag persons will be required for construction activities requiring an Absolute Work
Window. Absolute Work Windows will not generally be granted. Any request will require a
detailed explanation for UPRR review.
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RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES

A. Prior to beginning any work on or over the property of, or affecting the facilities of, the
UPRR, the Contractor shall notify the primary railroad representative at least ten (10) working
days in advance of such work and at least ten (10) working days in advance of proposed
performance of any work by contractor in which any person or equipment will be within twenty-
five (25) feet of any track or will be near enough to any track that any equipment extension
(such as, but not limited to, a crane boom) will reach within twenty-five (25) feet of any track. If
the contractor will be on UPRR property outside the limits of the State’s easements, Contractor
shall enter into an agreement with the UPRR in the form of the “Contractor’s Right of Entry
Agreement”, attached as Appendix. |, or latest version thereof provided by the UPRR.
There is a fee for processing of the agreement. This cost shall be borne by the Contractor.
Contractor shall submit a copy of the executed agreement and the insurance policies, binders,
certificates and endorsements set forth therein to the Agency prior to commencing work on
UPRR property. The right of entry agreement shall specify working time frames, flagging and
inspection requirements, and any other items specified by the UPRR.

The Contractor shall give the advance notice to the UPRR as required above before
commencing work in connection with construction upon or over UPRR’s Right-of-Way and shall
observe UPRR’s rules and regulations with respect thereto.

All work upon UPRR’s Right-of-Way shall be done at such times and in such manner so as not
to interfere with or endanger the operations of UPRR. Whenever work may affect the
operations or safety of trains, the method of doing such work shall first be submitted to UPRR’s
Designated Representative for approval, but such approval shall not relieve the Contractor from
liability. Any work to be performed by the Contractor, which requires flagging and/or inspection
service, shall be deferred until the flagging protection required by UPRR is available at the job
site. See Section 3.18 for railroad flagging requirements.

The Contractor shall make requests in writing for both Absolute and Conditional Work Windows,
at least two weeks in advance of any work. The written request must include:

Exactly what the work entails.

The days and hours that work will be performed.

The exact location of work, and proximity to the tracks.

The type of window requested and the amount of time requested.
The designated contact person.

The Contractor shall provide a written confirmation notice to the UPRR at least 48 hours before
commencing work in connection with approved work windows when work will be performed
within 25 feet of any track center line. All work shall be performed in accordance with previously
approved work plans.
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Should a condition arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of UPRR, the Contractor shall
make such provisions. If in the judgment of UPRR’s Designated Representative such provisions
are insufficient, the UPRR’s Designated Representative may require or provide such provisions
as deemed necessary. In any event, such provisions shall be at the Contractor's expense and
without cost to the UPRR. UPRR or the Agency shall have the right to order Contractor to
temporarily cease operations in the event of an emergency or, if in the opinion of the UPRR’s
Designated Representative, the Contractor’s operations could endanger UPRR’s operations. In
the event such an order is given, Contractor shall immediately notify the Agency of the order.

INSURANCE

Contractor shall not begin work upon or over UPRR’s Right-of-Way until UPRR has been
furnished the insurance policies, binders, certificates and endorsements as defined in Section
3.20 below and UPRR’s Designated Representative has advised the Agency that such
insurance is in accordance with the Agreement. The required insurance shall be kept in full
force and effect during the performance of work and thereafter until Contractor removes all
tools, equipment, and material from UPRR’s property and cleans the premises in a manner
reasonably satisfactory to UPRR. For the benefit of the Contractor and the Insurer(s), the
current railroad traffic in the project area is estimated at train movements per day at a
maximum speed of MPH.

RAILROAD SAFETY ORIENTATION

All personnel employed by the Contractor and all subcontractors must complete the UPRR
course “Orientation for Contractor's Safety”, and be registered prior to working on UPRR
property. This orientation is available at www.contractororientation.com. This course is
required to be completed annually.

COOPERATION

UPRR will cooperate with Contractor so that work may be conducted in an efficient manner, and
will cooperate with Contractor in enabling use of UPRR’s right-of-way in performing the work.

MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER TEMPORARY
STRUCTURES

The Contractor shall abide by the following minimum temporary clearances during the course of
construction:

12’ — 0” horizontal from centerline of track

21’ — 6” vertically above top of rail.

For construction clearance less than listed above, local Operating Unit review and approval is
required.
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APPROVAL OF REDUCED CLEARANCES

The minimum track clearances to be maintained by the Contractor during construction are
specified in Section 3.07 herein.

Any proposed infringement on the specified minimum clearances due to the Contractor's
operations shall be submitted to UPRR’s Designated Representative through the Agency at
least 30 days in advance of the work and shall not be undertaken until approved in writing by
the UPRR’s Designated Representative.

No work shall commence until the Contractor receives in writing assurance from UPRR’s
Designated Representative that arrangements have been made for flagging service, as may be
necessary and receives permission from UPRR’s Desighated Representative to proceed with
the work.

CONSTRUCTION AND AS-BUILT SUBMITTALS

Submittals are required for construction materials and procedures as outlined below. The
submittals shall include all review comments from the Agency and the Engineer of Record. All
design submittals shall be stamped and signed by a Professional Engineer registered in the
State of lllinois.

The tables below provide UPRR’s minimum submittal requirements for the construction items
noted. Submittal requirements are in addition to those specified elsewhere in these bid
documents. The minimum review times indicated below represent UPRR’s requirements only.
The Contractor shall allow additional time for the Agency’s review time as stated elsewhere in
these bid documents.

Submittals shall be made by the Agency to the UPRR Manager of Industry and Public Projects
unless otherwise directed by the Railroad. Items in Table 1 shall be submitted for both railroad
overpass and underpass projects, as applicable. ltems in Table 2 shall be submitted for railroad
underpass projects only.

TABLE 1
SETS UPRR’s Minimum

ITEM DESCRIPTION REQD. Review Time
1 Shoring design and details 4 4 weeks
2 Falsework design and details | 4 4 weeks
3 Drainage design provisions 4 4 weeks
4 Erection diagrams and 4 4 weeks

sequence
5 Demolition  diagram  and 4 4 weeks

sequence
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Prior to or during construction of railroad underpass structures, the UPRR requires the review of
drawings, reports, test data and material data sheets to determine compliance with the
specifications. Product information for items noted in Table 2 be submitted to UPRR’s
Designated Representative through the Agency for their own review and approval of the
material. The signed submittal and the Agency’s review comments will be reviewed by UPRR
or their consultant. If a consultant performs the reviews, the consultant may reply directly to the
Agency or its Designated Representative after consultation with UPRR. Review of the
submittals will not be conducted until after review by the Agency or its Designated
Representative. Review of the submittal items will require a minimum of four (4) weeks after
receipt from the Agency.

TABLE 2
SETS
ITEM DESCRIPTION REQD. NOTES
1 Shop drawings 4 Steel and Concrete members
2 Bearings 4 For entire structures
3 Concrete Mix Designs 4 For entire structures
4 Rebar & Strand 4 For superstructure only
certifications
5 28 day concrete strength | 4 For superstructure only

Waterproofing material
6 certifications and | 4
installation procedure

Waterproofing &  protective
boards

All fracture critical members &
4 other members requiring
improved notch toughness
L All fracture critical members &
Fabrication and Test L
8 4 other members requiring
reports .
improved notch toughness

Structural steel
certifications

Welding Procedures and

9 Welder Certification 4 AWS requirements
Foundation Construction Pile dr|.V|ng, d.r|IIed shatt
10 4 construction, bearing pressure
Reports i
test reports for spread footings
Compaction testing Must meet 95% maximum dry
11 reports for backfill at |4 density, Modified Proctor
abutments ASTM D1557

As-Built Records shall be submitted to the UPRR within 60 days of completion of the structures.
These records shall consist of the following items:

Overpass Projects
Electronic files of all structure design drawings with as-constructed modifications shown, in
Microstation J or Acrobat .PDF format.

Hard copies of all structure design drawings with as-constructed modifications shown.
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Underpass Projects
Electronic files of all structure design drawings with as-constructed modifications shown, in
Microstation J or Acrobat .PDF format.

Hard copies of all structure design drawings with as-constructed modifications shown.
Final approved copies of shop drawings for concrete and steel members.

Foundation Construction Reports

Compaction testing reports for backfill at abutments

APPROVAL OF DETAILS

The details of the construction affecting the UPRR tracks and property not already included in
the Contract Plans shall be submitted to UPRR’s Designated Representative through the
Agency for UPRR's review and written approval before such work is undertaken. Review and
approval of these submittals will require a minimum of four (4) weeks in addition to the Agency’s
review time as stated elsewhere in these bid documents.

MAINTENANCE OF RAILROAD FACILITIES

A. The Contractor shall be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from Contractor’'s operations; to promptly repair
eroded areas within UPRR’s right of way and to repair any other damage to the property of
UPRR, or its tenants.

B. All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

C. The Contractor must submit a proposed method of erosion control and have the method
reviewed by the UPRR prior to beginning any grading on the Project Site. Erosion control
methods must comply with all applicable local, state and federal regulations.

SITE INSPECTIONS BY UPRR’s DESIGNATED REPRESENTATIVE

A. In addition to the office reviews of construction submittals, site inspections may be
performed by UPRR’s Designated Representative at significant points during construction,
including but not limited to the following:

Preconstruction meetings.

Pile driving, drilling of caissons or drilled shafts.

Reinforcement and concrete placement for railroad bridge substructure and/or superstructure.

Erection of precast concrete or steel bridge superstructure.
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Placement of waterproofing (prior to placing ballast on bridge deck).
Completion of the bridge structure.

B. Site inspection is not limited to the milestone events listed above. Site visits to check
progress of the work may be performed at any time throughout the construction as deemed
necessary by UPRR.

C. A detailed construction schedule, including the proposed temporary horizontal and
vertical clearances and construction sequence for all work to be performed, shall be provided to
the Agency for submittal to UPRR’s Designated Representative for review prior to
commencement of work. This schedule shall also include the anticipated dates when the above
listed events will occur. This schedule shall be updated for the above listed events as
necessary, but at least monthly so that site visits may be scheduled.

UPRR REPRESENTATIVES

A. UPRR representatives, conductors, flag person or watch person will be provided by UPRR at
expense of the Agency or Contractor (as stated elsewhere in these bid documents) to protect
UPRR facilities, property and movements of its trains or engines. In general, UPRR will furnish
such personnel or other protective services as follows:

When any part of any equipment is standing or being operated within 25 feet, measured
horizontally, from centerline of any track on which trains may operate, or when any object is off
the ground and any dimension thereof could extend inside the 25 foot limit, or when any
erection or construction activities are in progress within such limits, regardless of elevation
above or below track.

For any excavation below elevation of track subgrade if, in the opinion of UPRR’s Designated
Representative, track or other UPRR facilities may be subject to settlement or movement.

During any clearing, grubbing, excavation or grading in proximity to UPRR facilities, which, in
the opinion of UPRR’s Designated Representative, may endanger UPRR facilities or operations.

During any contractor’s operations when, in the opinion of UPRR’s Designated Representative,
UPRR facilities, including, but not limited to, tracks, buildings, signals, wire lines, or pipe lines,
may be endangered.

The Contractor shall arrange with the UPRR Designated Representative to provide the
adequate number of flag persons to accomplish the work.
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WALKWAYS REQUIRED

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along
trains, extending to a line not less than twelve feet (12’) from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while UPRR’s flagman service is provided shall be
removed before the close of each work day. Walkways with railings shall be constructed by
Contractor over open excavation areas when in close proximity of track, and railings shall not be
closer than 8 — 6” horizontally from center line of tangent track or 9' — 6” horizontally from
centerline of curved track.

COMMUNICATIONS AND SIGNAL LINES

If required, UPRR will rearrange its communications and signal lines, its grade crossing warning
devices, train signals and tracks, and facilities that are in use and maintained by UPRR’s forces
in connection with its operation at expense of the Agency. This work by UPRR will be done by
its own forces and it is not a part of the Work under this Contract.

TRAFFIC CONTROL

Contractor’s operations that control traffic across or around UPRR facilities shall be coordinated
with and approved by the UPRR’s Designated Representative.

CONSTRUCTION EXCAVATIONS

The Contractor shall be required to take special precaution and care in connection with
excavating and shoring. Excavations for construction of footings, piers, columns, walls or other
facilities that require shoring shall comply with requirements of OSHA, AREMA and UPRR
“Guidelines for Temporary Shoring”.

B. The Contractor shall contact UPRR’s “Call Before Your Dig” at least 48 hours prior to
commencing work at 1-800-336-9193 during normal business hours (6:30 a.m. to 8:00 p.m.
central time, Monday through Friday, except holidays - also a 24 hour, 7 day a week number for
emergency calls) to determine location of fiber optics. If a telecommunications system is buried
anywhere on or near UPRR property, the Contractor will co-ordinate with UPRR and the
Telecommunication Company(ies) to arrange for relocation or other protection of the system
prior to beginning any work on or near UPRR property.

RAILROAD FLAGGING

A. Performance of any work by the Contractor in which person(s) or equipment will be within
twenty-five (25) feet of any track, or will be near enough to any track that any equipment
extension (such as, but not limited to, a crane boom) will reach within twenty-five (25) feet of
any track, may require railroad flagging services or other protective measures. Contractor shall
give the advance notice to the UPRR as required in Section 3.03 above before commencing any
such work, so that the UPRR may determine the need for flagging or other protective measures
to ensure the safety of the railroad’s operations. Contractor shall comply with all other
requirements regarding flagging as specified by Union Pacific. Any costs associated with failure
to abide by these requirements will be borne by the Contractor.
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B. Reimbursement to Railroad will be required covering the full eight-hour day during which
any flagman is furnished, unless the flagman can be assigned to other Railroad work during a
portion of such day, in which event reimbursement will not be required for the portion of the day
during which the flagman is engaged in other Railroad work. Reimbursement will also be
required for any day not actually worked by the flagman following the flagman's assignment to
work on the project for which Railroad is required to pay the flagman and which could not
reasonably be avoided by Railroad by assignment of such flagman to other work , even though
Contractor may not be working during such time. When it becomes necessary for Railroad to
bulletin and assign an employee to a flagging position in compliance with union collective
bargaining agreements, Contractor must provide Railroad a minimum of five (5) days notice
prior to the cessation of the need for a flagman. If five (5) days notice of cessation is not given,
Contractor will still be required to pay flagging charges for the five (5) day notice period required
by union agreement to be given to the employee, even though flagging is not required for that
period. An additional ten (10) days notice must then be given to Railroad if flagging services are
needed again after such five day cessation notice has been given to Railroad. The estimated
pay rate for each flag person is $ per day for an 8 hour work day with time and one-half
for overtime, Saturdays, Sundays; double time and one-half for holidays. Flagging rates are set
by the UPRR and are subject to change.

CLEANING OF RIGHT-OF-WAY

Contractor shall, upon completion of the work to be performed by Contractor upon the premises,
over or beneath the tracks of UPRR, promptly remove from the Right-of-Way of UPRR all of
Contractor’s tools, implements, and other materials whether brought upon the Right-of-Way by
Contractor or any subcontractors, employee or agent of Contractor or of any subcontractor, and
leave the Right-of-Way in a clean and presentable condition to satisfaction of UPRR.

INSURANCE PROVISIONS

Contractor shall, at its sole cost and expense, procure and maintain during the course of the
Project and until all Project work on Railroad’s property has been completed and the Contractor
has removed all equipment and materials from the Railroad’s property and has cleaned and
restored Railroad’s property to Railroad’s satisfaction, the following insurance coverage:

A. Commercial General Liability insurance. Commercial general liability (CGL) with a limit
of not less than $5,000,000 each occurrence and an aggregate limit of not less than
$10,000,000. CGL insurance must be written on 1ISO occurrence form CG 00 01 12 04 (or a
substitute form providing equivalent coverage).

The policy must also contain the following endorsement, which must be stated on the
certificate of insurance:
Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing
equivalent coverage) showing “Union Pacific Railroad Company Property” as the Designated
Job Site.

B. Business Automobile Coverage insurance. Business auto coverage written on ISO form
CA 00 01 (or a substitute form providing equivalent liability coverage) with a combined single
limit of not less $5,000,00 for each accident.
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The policy must contain the following endorsements, which must be stated on the certificate of
insurance:

Coverage For Certain Operations In Connection With Railroads 1ISO form CA 20 70 10 01 (or
substitute form providing equivalent coverage) showing “Union Pacific Property” as the
Designated Job Site.

Motor Carrier Act Endorsement — Hazardous materials clean up (MCS-90) if required by law.

C. Workers Compensation and Employers Liability insurance. Coverage must include but
not be limited to:

Contractor’s statutory liability under the workers’ compensation laws of the state(s) affected by
this Agreement.

Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease
policy limit $500,000 each employee.

If Contractor is self-insured, evidence of state approval and excel workers compensation
coverage must be provided. Coverage must include liability arising out of the U.S.
Longshoremen’s and Harbor Workers’ Act, the Jones Act, and the Outer Continental Shelf Land
Act, if applicable.

The policy must contain the following endorsement, which must be stated on the certificate of
insurance:

Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing
equivalent coverage) showing Railroad in the schedule as the alternate employer (or a
substitute form providing equivalent coverage).

D. Railroad Protective Liability insurance. Contractor must maintain Railroad Protective
Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form
providing equivalent coverage) on behalf of Railroad as named insured, with a limit of not less
than $5,000,000 per occurrence and an aggregate of $10,000,000. A binder stating the policy is
in place must be submitted to Railroad before the work may be commenced and until the
original policy is forwarded to Railroad.

E. Umbrella or Excess insurance. If Contractor utilizes umbrella or excess policies, these
policies must “follow form” and afford no less coverage than the primary policy.

F. Pollution Liability insurance. Pollution liability coverage must be written on ISO form
Pollution Liability Coverage Form Designated Sites CG 00 39 12 04 (or a substitute form
providing equivalent liability coverage), with limits of at least $5,000,000 per occurrence and an
aggregate limit of $10,000,000.

If the scope of work as defined in this Agreement includes the disposal of any hazardous
or non-hazardous materials from the job site, Contractor must furnish to Railroad evidence of
pollution legal liability insurance maintained by the disposal site operator for losses arising form
the insured facility accepting the materials, with coverage in minimum amounts of $1,000,000
per loss, and an annual aggregate of $2,000,000.
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Other Requirements

G. All policy(ies) required above (except worker's compensation and employers liability)
must include Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG
20 26, and CA 20 48 (or substitute forms providing equivalent coverage). The coverage
provided to Railroad as additional insured shall, to the extent provided under ISO Additional
Insured Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence
whether sole or partial, active or passive, and shall not be limited by Contractor’s liability under
the indemnity provisions of this Agreement.

H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the
certificate of insurance), unless the law governing this Agreement prohibits all punitive damages
that might arise under this Agreement.

. Contractor waives all rights of recovery, and its insurers also waive all rights of
subrogation of damages against Railroad and its agents, officers, directors and employees.
This waiver must be stated on the certificate of insurance.

J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of
insurance, executed by a duly authorized representative of each insurer, showing compliance
with the insurance requirements in this Agreement.

K. All insurance policies must be written by a reputable insurance company acceptable to
Railroad or with a current Best’'s Insurance Guide Rating of A- and Class VII or better, and
authorized to do business in the state(s) in which the work is to be performed.

L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor
will not be deemed to release or diminish the liability of Contractor, including, without limitation,
liability under the indemnity provisions of this Agreement. Damages recoverable by Railroad
from Contractor or any third party will not be limited by the amount of the required insurance
coverage.

END OF SECTION

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999 Revised Date: January 1, 2009

Description. This work shall consist of placing hot-mix asphalt surface course, Mix E, except
that these materials shall be placed using a material transfer device.

Materials and Equipment. The material transfer device shall have a minimum surge capacity of
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. Material Transfer devices having
paver style hoppers shall have a horizontal bar restraint placed across the foldable wings which
prevents the wings from being folded.
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(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS
General. The material transfer device shall be used for the placement of hot-mix asphalt
surface course, Mix E. The material transfer device speed shall be adjusted to the speed of the
paver to maintain a continuous, non-stop paving operation.
Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa)
will be limited to partially completed segments of full-depth HMA pavement where the thickness
of binder in place is 10 in. (250 mm) or greater.

Structures. The material transfer device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for hot-
mix asphalt surface course, Mix E materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the material transfer device will be paid for as specified
in their respective specifications. The Contractor may choose to use the material transfer
device for other applications on this project; however, no additional compensation will be
allowed.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.
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Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group | Group Il
>0.16% - 0.27% Group I Group Il Group Il
>0.27% Group Il Group 1l Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.
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Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM IlI), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM Il, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K;0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.
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If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(NazO + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT
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1001.01 Cement Types. Cement shall be according to the following.

(@)

(c)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.
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Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.
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1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overlay pour, the initial set time shall be delayed until the deflections due to the concrete
dead load are no longer a concern for inducing cracks in the completed work. However,
a retarding admixture shall not be used to further extend the pour time and justify the
alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:

“SECTION 1021. CONCRETE ADMIXTURES
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1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors.  All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.
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When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06 Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.
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(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary

deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist.
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The calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).
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When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2010

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of contracts funded
in whole or in part with federal or state funds. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems appropriate.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 0.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
forth in this Special Provision:

(@) The bidder documents that enough DBE participation has been obtained to meet the
goal; or

(b)  The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization Plan
shall further provide the name, telephone number, and telefax number of a responsible official of
the bidder designated for purposes of notification of plan approval or disapproval under the
procedures of this Special Provision.

87



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms, signed by
the DBEs and faxed to the bidder will be acceptable as long as the original is available and
provided upon request. All elements of information indicated on the said form shall be provided,
including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar amount
of participation for identified work shall specifically state the quantity, unit price, and total
subcontract price for the work to be completed by the DBE. If partial pay items are to be
performed by the DBE, indicate the portion of each item, a unit price where appropriate and the
subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE subcontractors whose
participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the plan must also include a clear identification of the portion of the work to be performed by the
DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document the good faith efforts of the bidder
before the Department will commit to the performance of the contract by the bidder. The
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient
commercially useful DBE work performance to meet the contract goal or the bidder submits
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part
26, Appendix A. The Utilization Plan will not be approved by the Department if the Utilization
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the
goal. This means that the bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those which, by their
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain
sufficient DBE participation, even if they were not successful. The Department will consider the
quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive.
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Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE companies that
have the capability to perform the work of the contract. The bidder must solicit this interest
within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to
follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime Contractor might otherwise prefer to perform these work items with its own
forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in responding
to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation
includes the names, addresses, and telephone numbers of DBE companies that were
considered; a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements could not
be reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there may
be some additional costs involved in finding and using DBE companies is not in itself sufficient
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidders
are not, however, required to accept higher quotes from DBE companies if the price difference
is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder's standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations
(for example union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision and that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Ultilization Plan that the bid is not responsive.
The notification shall include a statement of reasons why good faith efforts have not been found.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after receipt of the notification date of the determination by
delivering the request to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the request in the United States
mail on or before the fifth business day shall not be deemed delivery. The determination shall
become final if a request is not made and delivered. A request may provide additional written
documentation and/or argument concerning the issue of whether an adequate good faith effort
was made to meet the contract goal. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the bidder to
meet in person in order to consider all issues of whether the bidder made a good faith effort to
meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written
decision within ten working days after receipt of the request for reconsideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts
to do so. A final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for award. A
final decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(@) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work performed by
the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor from
the prime Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a
non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which it is
responsible. At least one truck owned, operated, licensed, and insured by the DBE must be
used on the contact. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission it receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a
DBE regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to the
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springdfield, Illinois 62764. Telephone number (217) 785-4611. Telefax number (217) 785-
1524.
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(b) The Contractor must notify and obtain written approval from the Department’s Bureau of
Small Business Enterprises prior to replacing a DBE or making any change in the participation
of a DBE. Approval for replacement will be granted only if it is demonstrated that the DBE is
unable or unwilling to perform. The Contractor must make every good faith effort to find another
certified DBE subcontractor to substitute for the original DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the contract
as the original DBE, to the extent needed to meet the contract goal.

(c) Any deviation from the DBE condition-of-award or contract specifications must be
approved, in writing, by the Department. The Contractor shall notify affected DBEs in writing of
any changes in the scope of work which result in a reduction in the dollar amount condition-of-
award to the contract.

(d) In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where
the contract allows alternate work methods which serve to delete or create underruns in
condition of award DBE work, and the Contractor selects that alternate method or, where the
Contractor proposes a substitute work method or material that serves to diminish or delete work
committed to a DBE and replace it with other work, then the Contractor must demonstrate one
of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and

has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonably competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) Where the revision includes work committed to a new DBE subcontractor, not previously
involved in the project, then a Request for Approval of Subcontractor, Department form BC
260A, must be signed and submitted.

) If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required. However,
the Contractor must document efforts to assure that the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(9) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall not
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the
terminated DBE with its own forces, those of an affiliate or those of another subcontractor,
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business
Enterprises to amend the Utilization Plan. The Contractor shall notify the Bureau of Small
Business Enterprises of any termination for reasons other than convenience, and shall obtain
approval for inclusion of the substitute DBE in the Utilization Plan.
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If good faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of the
efforts undertaken to obtain substitute DBE participation. The Bureau of Small Business
Enterprises will evaluate the good faith efforts in light of all circumstances surrounding the
performance status of the contract, and determine whether the contract goal should be
amended.

(h) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE and
final payment therefore to the DBE by the Contractor, but not later than thirty calendar days
after payment has been made by the Department to the Contractor for such work or material,
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the
Regional Engineer. If full and final payment has not been made to the DBE, the DBE Payment
Agreement shall indicate whether a disagreement as to the payment required exists between
the Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work indicated in the
Utilization Plan performed by the DBE companies indicated in the Utilization Plan and after good
faith efforts are reviewed, the Department may deduct from contract payments to the Contractor
the amount of the goal not achieved as liquidated and ascertained damages. The Contractor
may request an administrative reconsideration of any amount deducted as damages pursuant to
subsection (j) of this part.

(i) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal
in accordance with this Special Provision or after liquidated damages have been determined
and collected.

4) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance Section and
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good
Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort
was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”
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ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.
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(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.
(h) One electric desk type tape printing calculator.
(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size

and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

(N Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until

the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”
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EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
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FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and
above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283. To be
considered acceptable by the Department as a mixture not susceptible to stripping, the
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater
than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall
not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.
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Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 2 in. (50 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.
(100 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0-97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0 - 97.4% 90.0%”

HOT-MIX ASPHALT — DROP-OFFS (BDE)
Effective: January 1, 2010

Revise the third paragraph of Article 701.07 of the Standard Specifications to read:

“At locations where construction operations result in a differential in elevation exceeding 3 in.
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of
the pavement and the earth or aggregate shoulders, Type | or Il barricades or vertical panels
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than
45 mph.”
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HOT-MIX ASPHALT - FINE AGGREGATE (BDE)
Effective: April 1, 2010

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

‘FINE AGGREGATE GRADATIONS

Sieve Size and Percent Passing
Grad No. 3/8 No.4 | No.8 | No.16 | No. 200
FA 22 100 6/ 6/ 8+8 242
FINE AGGREGATE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 95mm | 4.75mm | 2.36mm | 1.18 mm | 75 um
FA 22 100 6/ 6/ 8+8 242

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the
midpoint percent passing, and the Department will apply a range of £ ten percent.
The midpoint shall not be changed without Department approval.”
Revise Article 1003.03(a) of the Standard Specifications to read:

“(a) Description. Fine aggregate for HMA shall consist of sand, stone sand, chats, slag
sand, or steel slag sand. For gradation FA 22, uncrushed material will not be permitted.”

Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

HOT-MIX ASPHALT - PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008 Revised: January 1, 2010
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
Frequency of Tests Frequency of Tests Test Method
See Manual of
“Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition oven test on the | 1 washed ignition | lllinois Procedure
mix per half day of production oven test on the
mix per day of
Note 4. production
% passing sieves:
1/2'in. (12.5 mm), Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 pm)
Note 1.
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Asphalt Binder
Content by Ignition | 1 per half day of production 1 per day lllinois-Modified
Oven AASHTO T 308
Note 2.
VMA Day’s production = 1200 tons: N/A lllinois Modified
AASHTO R 35
Note 3. 1 per half day of production
Day’s production < 1200 tons:
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
Air Voids Day’s production = 1200 tons:
Bulk Specific | 1 per half day of production 1 per day lllinois-Modified
Gravity AASHTO T 312
of Gyratory Sample | Day’s production < 1200 tons:
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
Day’s production = 1200 tons:
Maximum Specific 1 per day lllinois-Modified
Gravity of Mixture 1 per half day of production AASHTO T 209
Day’s production < 1200 tons:
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All Other
Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder content if the
aggregates to be used are known to have ignition asphalt binder content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other Department
approved methods shall be used to determine the asphalt binder content.

Note 3. The G, used in the voids in the mineral aggregate (VMA) calculation shall be the same
average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations for batch plants
if control problems are evident.”

HOT-MIX ASPHALT — QC/QA ACCEPTANCE CRITERIA (BDE)

Effective: January 1, 2010

Revise Article 1030.05(f)(3) of the Standard Specifications to read:

“(3) Department assurance tests for voids, field VMA, and density.’

100



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).

(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of

approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”
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MONTHLY EMPLOYMENT REPORT (BDE)
Effective: April 1, 2009 Revised: January 1, 2010

In addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report
may include but is not limited to:

a) Total number of employees.
b) The total hours worked.
c) Total payroll.

The report shall be completed by the Contractor. The Contractor shall also report for each
subcontractor. Employee hours worked from home office or other off-site office hours worked
related directly to this contract shall be included. Engineering consulting firms performing
construction layout and material testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be
included in the report.

The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than five business days after the
end of each month.

The report shall be submitted electronically by accessing the Department’'s website
(http://www.dot.il.gov/stimulus/index.html).

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:
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“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently Stabilized
At Time of Violation
<5 5-10 >10-25 >25

Acres Acres Acres Acres
Failure to Install or Properly Maintain BMP 01-05 1] 02-10 | 05-25 1.0-5
Careless Destruction of BMP 0.2-1 05-25 1.0-5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 2.0-10 2.0-10
Failure to properly manage Chemicals, 0.2-1 0.2-1 05-2.5 1.0-5
Concrete Washouts or Residuals, Litter or
other Wastes
Improper Vehicle and Equipment | 0.1-0.5 0.2-1 0.2-1 0.5-25
Maintenance, Fueling or Cleaning
Failure to Provide or Update Written or 0.2-1 05-25 1.0-5 1.0-5
Graphic Plans Required by SWPPP
Failure to comply with Other Provisions of the | 0.1 -0.5 0.2-1 0.2-1 0.5-2.5"
NPDES Permit
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the ftraffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.
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This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009 Revised: April 1, 2010

Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2010
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT
1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.
1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles

meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed.
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Stockpiles shall be sufficiently separated to prevent intermingling at the base. Stockpiles
shall be identified by signs indicating the type as listed below (i.e. “Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a)

(c)

(d)

(e)

Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be fractionated prior to testing by
screening into a minimum of two size fractions with the separation occurring on or
between the #4 (4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve
size larger than the maximum sieve size specified for the mix the RAP will be used in.

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.
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For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0%
Asphalt Binder +0.4 %" +0.5%
Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.
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(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class |, Superpave (High ESAL)HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have
a maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
501b (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.
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(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures "% Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15 /252 10/15? 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.
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Max FRAP Percentage

HMA Mixtures " ? Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not
exceed 50 percent of the mixture.

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.
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To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).
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(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:
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“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: January 1, 2009

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be +2in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.
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(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(7) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete
tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 2cuyd (1.5 cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.
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A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new trial batch will be determined by the Engineer.

When necessary, the trial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall ensure the design of the falsework and forms is adequate for the additional
form pressure caused by the fluid concrete. Forms shall be tight to prevent leakage of fluid
concrete.

When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m),
direct monitoring of form pressure shall be performed according to lllinois Test Procedure SCC-
10. The monitoring requirement is a minimum, and the Contractor shall remain responsible for
adequate design of the falsework and forms. A minimum of one sensor will be required below
each point of concrete placement to measure the maximum pressure. The first sensor below
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the
formwork. Additional sensors shall be installed above the bottom sensor when the form height
is greater than 10.0 ft (3.0 m) above the bottom sensor. The additional sensors shall be
installed at a maximum vertical spacing of 10.0 ft (3.0 m). The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

115



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract.
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For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007
Revise Article 1095.01(a)(2) of the Standard Specifications to read:
“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0;). The white pigment content

shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.
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The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours = five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456"

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 1 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At

the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl_ = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
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Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPlp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:

121



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI» - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPIp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes [ ]
Category E Structures Yes [ ]
Signature: Date:

125



FAP Route 64 (US 24)

Section 48RS-2(50-WZ)RS-1,(124CS)RS-2
Peoria County

Contract No. 68632

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
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Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI,

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 1b (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na NN

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes [ ]
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes [ ]
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , by and
between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract
68632 (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. 1t is
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, Il, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

23

2.4

2.5

2.6

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE Il - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Thomas F. Gibbons,
Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A. Zipp. In the event
that the Unions and Prime Contractor are not able to agree on a full slate of three
Permanent Arbitrators, the Department, after consultation with the Unions and Prime
Contractor, shall designate such additional Permanent Arbitrators as may be necessary
to establish the full slate.
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A single Permanent Arbitrator shall be selected from the slate of three on a rotating
basis to adjudicate each arbitrable matter as it arises. In the event a Permanent
Arbitrator is not available to adjudicate a particular matter in the order of rotation, the
arbitration assignment shall pass to the next available Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
the Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator’'s bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

(d) Inrendering his decision, the Arbitrator shall determine:

(1)

(2)

3)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator's decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decisions of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor's or supplier's facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to Article Il of the nature of the alleged violation;
such notice shall be by the most expeditious means possible. The initiating
party may also furnish such additional factual information as may be reasonably
necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any
party desires a written opinion, one shall be issued within fifteen (15) days, but
its issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and
such Award shall be served on all parties by hand or registered mail upon
issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIl - MISCELLANEOUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Christine M. Reed, P.E., Director of Highways

Ann Schneider, Director Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Gary Hannig, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement
representing the local unions listed below:

Committee,

(Date)

List Union Locals:
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** RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract 68632], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

** RETURN WITH BID **
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
PEORIA COUNTY
EFFECTIVE MAY 2010

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Peoria County Prevailing Wage for May 2010

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV

ELECTRICIAN

ELECTRONIC SYS TECH
ELEVATOR CONSTRUCTOR

GLAZIER

HT/FROST INSULATOR
IRON WORKER

IRON WORKER
LABORER

LABORER

LABORER, SKILLED
LABORER, SKILLED
LATHER

MACHINERY MOVER
MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER SIGNS
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR
STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON
TILE MASON

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

WNEF, WNPRF

AP WNPEP

FRMAN *M-F>8 OSA

24.670
26.250
30.410
34.170
29.620
28.640
29.830
25.800
27.000
27.310
32.770
22.480
36.410
23.590
33.790
26.330
37.850
28.420
40.550
28.640
31.590
23.670
25.500
24.070
25.800
28.640
31.590
42770
27.310
29.070
28.890
30.180
30.690
28.540
26.960
33.000
30.490
26.340
31.700
31.740
29.140
30.830
35.270
27.000
32.470
26.950
30.740
31.590
36.140
31.590
29.620
27.310
29.070
29.070
28.487
28.887
29.087
29.337

0.000
0.000

26.170 1.5 1.5
27.250 1.5 1.5
0.000 1.5 1.5

37.170 2.0 2.0
31.120 1.5 1.5
30.890 1.5 1.5
32.080 1.5 1.5
27.550 1.5 1.5
28.250 1.5 1.5
0.000 1.5 1.5

0.000 1.5 1.5

0.000 1.5 1.5

38.750 1.5 1.5
0.000 1.5 1.5

36.290 1.5 1.5
28.080 1.5 1.5
42.580 2.0 2.0
30.420 1.5 1.5
43.050 1.5 1.5
30.390 1.5 1.5
33.590 1.5 1.5
25.170 1.5 1.5
26.500 1.5 1.5
25.570 1.5 1.5
26.800 1.5 1.5
30.890 1.5 1.5
33.590 1.5 1.5
44 _.770 1.5 1.5
0.000 1.5 1.5

30.320 1.5 1.5
31.140 1.5 1.5
32.430 1.5 1.5
33.690 1.5 1.5
33.690 1.5 1.5
33.690 1.5 1.5
36.000 1.5 1.5
36.000 1.5 1.5
36.000 1.5 1.5
33.700 1.5 1.5
35.640 1.5 1.5
31.390 1.5 1.5
33.030 1.5 1.5
39.150 1.5 1.5
28.250 1.5 1.5
35.390 1.5 1.5
27.950 1.5 1.5
32.280 1.5 1.5
33.590 1.5 1.5
38.890 1.5 1.5
33.590 1.5 1.5
31.120 1.5 1.5
0.000 1.5 1.5

30.320 1.5 1.5
30.320 1.5 1.5
0.000 1.5 1.5

0.000 1.5 1.5

1.5 1.5

1.5 1.5

NNNPNNNNDNNNNNNNNNNNNNDNNERPERNNNNNNNNDNNNDNNNNNNNNNNNNDNNNDNNNNNNNNNNNNNDNDN
[ejoloeooloNooooolooNooloNoNolO i) NolojoolololololoNolololooloololololoNoNooololoololoololoNoNoNoNoNoNe)

H/W

Pensn

Vac

Trng

6.750
6.750
9.670
6.820
6.550
7.000
7.000
6.390
6.390
6.550
4.750
4.750
4.750
4.750
5.250
5.250
10.03
7.500
9.670
8.140
8.140
6.750
6.750
6.750
6.750
7.000
8.140
7.750
6.550
6.550
7.000
7.000
6.750
6.750
6.750
7.500
7.500
7.500
7.500
2.600
7.000
7.000
6.450
6.390
6.450
6.450
6.070
8.140
8.200
8.140
6.550
6.550
6.550
6.550
9.050
9.050
9.050
9.050

10.84
11.36
9.610
8.550
8.080
9.650
9.940
11.65
12.11
8.080
9.170
6.290
10.19
6.610
9.370
7.790
9.460
6.750
10.81
9.280
9.280
10.84
11.36
10.84
11.36
9.650
9.280
8.690
8.080
8.080
9.740
10.09
10.25
10.25
10.25
10.80
10.80
10.80
7.250
2.540
9.650
9.940
9.400
10.63
10.96
7.200
11.71
9.280
6.550
9.280
8.080
8.080
8.080
8.080
4.062
4.062
4.062
4.062

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.270
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.650
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.800
0.800
0.520
0.350
0.460
0.320
0.320
0.500
0.500
0.460
0.000
0.000
0.000
0.000
0.250
0.250
0.000
0.750
0.520
0.400
0.350
0.800
0.800
0.800
0.800
0.320
0.350
0.000
0.460
0.460
0.320
0.320
1.400
1.400
1.400
1.800
1.800
1.800
0.750
0.000
0.320
0.320
1.010
0.500
0.900
0.150
0.460
0.350
0.250
0.350
0.460
0.460
0.460
0.460
0.250
0.250
0.250
0.250



TRUCK DRIVER ALL 5 30.087 0.000 1.5 1.5 2.0 9.050 4.062
TRUCK DRIVER 0&C 1 22.790 0.000 1.5 1.5 2.0 9.050 4.062
TRUCK DRIVER 0&C 2 23.110 0.000 1.5 1.5 2.0 9.050 4.062
TRUCK DRIVER 0&C 3 23.270 0.000 1.5 1.5 2.0 9.050 4.062
TRUCK DRIVER 0&C 4 23.470 0.000 1.5 1.5 2.0 9.050 4.062
TRUCK DRIVER 0&C 5 24.070 0.000 1.5 1.5 2.0 9.050 4.062
TUCKPOINTER BLD 29.620 31.120 1.5 1.5 2.0 6.550 8.080
Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

PEORIA COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.250
0.250
0.250
0.250
0.250
0.250
0.460



Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled. Ceramic
takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the
following types of work, irrespective of the site of the work: cutting
& acetylene torch, gunnite nozzlemen, gunnite pump men & pots,
kettlemen & carriers of men handling hot stuff, sandblaster nozzle
men, sandblasting pump men & pots, setting up and using concrete
burning bars, wood block setters, underpinning & shoring of existing
buildings, and the unload-ing and handling of all material coated with
creosote.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy & highway (HWY) classification shall
encompass the following types of work,irrespective of the site of the
work: jackhammer & drill operator, gunite pump & pot man, puddlers,
vibrator men, wire fabric placer, sandblast pump & pot man, strike off
concrete, unloading, handling & carrying of all creosoted piles, ties
or timber, concrete burning bars, power wheelbarrows or buggies,
asphalt raker, brickset-ters, cutting torchman (electric & acetylene),
men setting lines to level forms, form setters, gunite nozzle man &
sandblasting nozzle man, power man, and rip-rapping by hand.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working



forepersons, and dispatchers. Five axle or more combination units.
Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when iIn connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS - BUILDING

Class 1. Cranes; Overhead Cranes; Gradall; All Cherry Pickers;
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E -
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick Boats; Pile
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all
types) Motor Patrol; Power Blades - Dumore - Elevating and similar
types; Tower Cranes (Crawler-Mobile) and Stationary; Crane-type
Backfiller; Drott Yumbo and similar types considered as Cranes;
Caisson Rigs; Dozer; Tournadozer; Work Boats; Ross Carrier;
Helicopter; Tournapulls - all and similar types; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form
Paver; Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer,
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump -
Operator will clean; Formless Finishing Machine; Flaherty Spreader or
similar types; Screed Man on Laydown Machine; Wheel Tractors
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments);
F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2. Dinkeys; Power Launches; PH One-pass Soil Cement Machine
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader;
Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger;
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil
Testing) and similar types; Gurries and Similar Types; (1) and (2)
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw
Blower; Hydro Seeder; Assistant Heavy Equipment Greaser on Spread;
Tractors (Track type) without Power Unit pulling Rollers; Rollers on
Asphalt -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI
Texture & Reel Curing Machines; Cement Finishing Machine; Barber
Green or similar loaders; Vibro Tamper (AlIl similar types)
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers
over 3 Bag to 27E; Tractor pulling Power Blade or Elevating Grader;
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman;
Spray Machine on Paving; Curb Machines; Truck Crane Oilers; Oil
Distributor; Truck-Mounted Saws.

Class 3. Air Compressor; Power Subgrader; Straight Tractor; Trac Air



without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo,
and similar types; Roller: Five (6) Ton and under on Earth or
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight
Elevators - permanently installed; Pump; Light Plant; Generator;
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3)
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler
on Central Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower
Cranes - Mobile & Crawler & Stationary; Derricks & Hoists (3 Drum);
Draglines; Drott Yumbo & similar types considered as Cranes; Back
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive
- Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor
Patrols & Power Blades - Dumore - Elevating & Similar Types;
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop

- Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers;
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls
- all and similar types; Multiple Unit Earth Movers; Scoops (all
sizes); Pushcats; Endloaders (all types); Asphalt Surfacing Machine;
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and similar
types; Side Booms; Starting Engineer on Pipeline; Asphalt Heater &
Planer Combination (used to plane streets); Wheel Tractors (with
dozer, hoe or endloader attachments); F.W.D. and Similar types; Blaw
Knox Spreader and Similar types; Trench Machines; Pump Crete - Belt
Crete - Squeeze Crete - screw type pumps and gypsum (operator will
clean); Formless Finishing Machines; Flaherty Spreader or similar
types; Screed Man on Laydown Machine; Vermeer Concrete Saw.

Class 2. Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking
Machine; Dinkeys; P-H One Pass Soil Cement Machines and similar

types; Wheel Tractors (Industry or farm type - other); Back Fillers;
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other
attachments; Tunneluger; Automatic Cement & Gravel Batching Plants;
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All
(1) and (2) Drum Hoists; Dewatering System; Straw Blower;
Hydro-Seeder; Boring Machine; Hydro-Boom; Bump Grinders
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader;
Tractors (track-type) without Power Units Pulling Rollers on Asphalt
- Brick or Macadam; Concrete Breakers; Concrete Spreaders; Cement
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing
Machines; Vibro-Tampers (all similar types self-propelled); Mechanical
Bull Floats; Self-propelled Concrete Saws; Mixers-over three (3) bags
to 27E; Winch and Boom Trucks; Tractor Pulling Power Blade or
Elevating Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers;
Pugmill without Pump; Barber Greene or similar Loaders; Track Type
Tractor w/Power Unit attached (minimum); Fireman; Spray Machine on
Paving; Curb Machines; Paved Ditch Machine; Power Broom;
Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight
Tractor; Truck Crane Oiler; Truck Type Oilers; Directional boring
machine; Horizontal directional drill.

Class 3. Straight framed articulating end dump vehicles and Truck
mounted vac unit (separately powered); Trac Air Machine (without
attachments); Herman Nelson Heater, Dravo Warner, Silent Glo &
similar types; Rollers - five ton and under on earth and gravel; Form
Graders; Pumps; Light Plant; Generator; Air Compressor (1) or (2);
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement
Plant; Oilers.



Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. 1If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAP ING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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