February 15, 2007

SUBJECT: Various Routes

Project M-8003(658)

Section 06-00051-00-MS (Elk Grove Village)

Cook County

Contract No 83893

Item 126 A

March 9, 2007 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Plans- Revised Plan Sheets 6 thru 13 due to illegible print.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm

Interim Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Sette Saluckeye P.E.

Engineer of Project Management