



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 27, 2004

SUBJECT: FAI Route 80

Project MA-080-5(061)160

Section (0203.1&0304)R-5

Cook County

Item No. 1X, November 5, 2004 Letting

Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Schedule of Prices.
2. Revised sheets 7, 26 and 371A of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger", followed by the letters "P.E." in a smaller font.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe; N. R. Stoner; Roger Driskell; R. E. Anderson; Jim
White; Design & Environment File

TBW:TK:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 3
10/27/2004

CONTRACT
NUMBER -

62104

State Job # - C-91-010-01
PPS NBR - 1-73514-0100
County Name - COOK- -
Code - 31 - -
District - 1 - -
Section Number - (0203.1 & 0304)R-5

Project Number
MA-0805/061/160

Route
FAI 80

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
MZ008862	DRIL SHAFT/SOIL 1370	METER	36.000				
MZ008876	DRIL SHAFT/SOIL 1676	METER	150.600				
MZ008880	DRIL SHAFT/SOIL 1830	METER	33.400				
MZ013825	CONTR LOW-STRENG MATL	CU M	62.000				
MZ022800	FENCE REMOVAL	METER	538.000				
MZ031105	MECH ST EARTH RET WL	SQ M	446.000				
MZ031106	TEMP M S EARTH RET WL	SQ M	775.000				
MZ034390	MODULAR EXPAN JT 160	METER	32.400				
MZ039300	PERMANENT CASING	METER	90.400				
MZ065755	SLOT DR 300 W/VAR SL	METER	282.000				
M2010500	TREE REMOV HECTARES	HA	2.900				
M2011000	TEMPORARY FENCE	METER	362.000				
* M2020010	EARTH EXCAVATION	CU M	151,610.000				
M2020045	EARTH EXCAVATION SPL	CU M	2,650.000				
M2021200	REM & DISP UNS MATL	CU M	38,215.000				
				* REVISED: OCTOBER 26, 2004			