Illinois Department of Transportation
2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 29, 2004

SUBJECT: FAU Route 1380
Fullerton Avenue
Project M-7003(939)
Section 00-00083-00-PV
DuPage County
Contract No 83676
Item 42 B
November 5, 2004 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal-Revised pages 1 thru 14 of the Schedule of Prices to reflect added and deleted pay items.

Plan- Revised General Notes on sheet 2 and revised sheet 5 to reflect added and deleted pay items.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

By: Ted B. Walschleger, P. E.
Engineer of Project Management

STATE JOB #- C-91-318-00
PPS NBR - 1-10001-0000

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 83676

RUN DATE - 10/28/04
RUN TIME - 183235

COUNTY NAME	CODE	DIST	SECTION NUMBER	PROJECT NUMBER	ROUTE
DUPAGE	043	01	00-00083-00-PV (ADDISON)	M-7003/939/000	FAU 1380

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
A2001816	T-ACER SACR GM 2	EACH	14.000	X			=		
A2004516	T-GINKGO BIL PS 2	EACH	15.000	X			=		
A2006516	T-QUERCUS BICOL 2	EACH	14.000	X			=		
A2006616	T-QUERCUS IMBR 2	EACH	14.000	X			=		
A2018720	T-ULMUS CARP MO 2-1/2	EACH	14.000	X			=		
B2006216	T-SYRING RET TF 2	EACH	6.000	X			=		
XX001287	LIGHT DETECTOR I	EACH	4.000	X			=		
XX002855	TEMP LUM SV HR MT 250	EACH	35.000	X			=		
XX003013	LT CONTRP M PHOTOE C	EACH	1.000	X			=		
XX003140	SHORT-TERM PVT MK REM	FOOT	22,000.000	X			=		
XX004286	UD 3#4#6GXLPRHW2 1.25	FOOT	6,898.000	X			=		
XX004295	CB ADJ NEW T3V F&G	EACH	4.000	X			=		
XX004296	CB RECON NEW T3V F&G	EACH	1.000	X			=		
XX004394	CB TA 4 DIA T3V F&G	EACH	42.000	X			=		
XX004395	EC C XLP USE 2C 10	FOOT	220.000	X			=		

* Pay item A2004474 has been deleted

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
XX004440	SH LED 1F 3S BM RETR	EACH	4.000	X			=		
XX004441	SH LED 1F 3S MAM RETR	EACH	4.000	X			=		
XX004442	SH LED 1F 5S BM RETR	EACH	12.000	X			=		
XX004443	SH LED 1F 5S MAM RETR	EACH	12.000	X			=		
XX004445	PED SH LED 2F BM RETR	EACH	4.000	X			=		
XX004915	CL D PATCH SUPER T110	SQ YD	295.000	X			=		
XX004916	CL D PATCH SUPER T210	SQ YD	455.000	X			=		
XX004917	CL D PATCH SUPER T310	SQ YD	465.000	X			=		
XX004918	CL D PATCH SUPER T410	SQ YD	1,340.000	X			=		
XX004949	INCID BIT SUR SUPER	TON	5.000	X			=		
XX005221	TOPSOIL F & P P VD	SQ YD	7,230.000	X			=		
XX005224	GATE VL/VLT COMP	EACH	1.000	X			=		
X0301766	DRILL-GROUT #6 T-BAR	EACH	517.000	X			=		
X0301835	MAN TA 7D T1FCL R-PLT	EACH	1.000	X			=		
X0321598	MH TA 6D W/2 T1FCL RP	EACH	2.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
X0322033	STORM SEW WM REQ 12	FOOT	1,048.000	X			=		
X0322034	STORM SEW WM REQ 15	FOOT	74.000	X			=		
X0322089	STORM SEW WM REQ 36	FOOT	80.000	X			=		
X0322092	STORM SEW WM REQ 48	FOOT	392.000	X			=		
X0322923	SEGMENT CONC BLK WALL	SQ FT	336.000	X			=		
X0322925	ELCBL C TRACER 14 1C	FOOT	1,150.000	X			=		
X0323095	TYPE 1 FRAME CLOS LID	EACH	2.000	X			=		
X0330200	SAN MAN ADJUST	EACH	7.000	X			=		
X3560140	BC BC WIDE SUPER 10	SQ YD	6,550.000	X			=		
X4021000	TEMP ACCESS- PRIV ENT	EACH	5.000	X			=		
X4022000	TEMP ACCESS- COM ENT	EACH	53.000	X			=		
X4066438	BC SC SUPER "E" N90	TON	4,950.000	X			=		
X4066618	BCBC SUP IL-19.0 N90	TON	4,320.000	X			=		
X4066775	LEV BIND MM SUPER N90	TON	320.000	X			=		
X6020074	INLETS TA T3V F&G	EACH	29.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
X8040400	ELECT UTIL SERV CONN	EACH	2.000	X			=		
X8050015	SERV INSTALL POLE MT	EACH	2.000	X			=		
X8210450	LUM SL HPS 310W 240V	EACH	8.000	X			=		
X8710020	FOCC62.5/125 MM12SM12	FOOT	2,440.000	X			=		
X8730027	ELCBL C GROUND 6 1C	FOOT	1,120.000	X			=		
X8730250	ELCBL C 20 3C TW SH	FOOT	1,045.000	X			=		
X8950077	REM REL EXIST LT CONT	EACH	1.000	X			=		
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000	X			=		
Z0017202	DOWEL BARS 1 1/2	EACH	252.000	X			=		
Z0019600	DUST CONTROL WATERING	UNIT	10.000	X			=		
Z0048665	RR PROT LIABILITY INS	L SUM	1.000	X			=		
Z0076600	TRAINEES	HOUR	1,000.000	X	0	.80	=	800	.00
20100110	TREE REMOV 6-15	UNIT	374.000	X			=		
20100210	TREE REMOV OVER 15	UNIT	180.000	X			=		
20101100	TREE TRUNK PROTECTION	EACH	67.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
20101200	TREE ROOT PRUNING	EACH	67.000	X			=		
20101300	TREE PRUN 1-10	EACH	53.000	X			=		
20101350	TREE PRUN OVER 10	EACH	14.000	X			=		
20200100	EARTH EXCAVATION	CU YD	8,300.000	X			=		
20400800	FURNISHED EXCAV	CU YD	250.000	X			=		
20700420	POROUS GRAN EMB SUBGR	CU YD	360.000	X			=		
20800150	TRENCH BACKFILL	CU YD	3,035.000	X			=		
25000400	NITROGEN FERT NUTR	POUND	100.000	X			=		
25000500	PHOSPHORUS FERT NUTR	POUND	100.000	X			=		
25000600	POTASSIUM FERT NUTR	POUND	100.000	X			=		
25200110	SODDING SALT TOLERANT	SQ YD	7,230.000	X			=		
25200200	SUPPLE WATERING	UNIT	110.000	X			=		
28000400	PERIMETER EROS BAR	FOOT	2,620.000	X			=		
28000500	INLET & PIPE PROTECT	EACH	288.000	X			=		
31101200	SUB GRAN MAT B 4	SQ YD	1,220.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
31101810	SUB GRAN MAT B 12	SQ YD	9,370.000	X			=		
35400510	PCC BASE CSE W 11	SQ YD	690.000	X			=		
40600200	BIT MATLS PR CT	TON	30.000	X			=		
40600300	AGG PR CT	TON	70.000	X			=		
40600400	MIX CR JTS FLANGEWYS	TON	2.000	X			=		
40600895	CONSTRUC TEST STRIP	EACH	2.000	X			=		
40600980	BIT SURF REM BUTT JT	SQ YD	640.000	X			=		
40602000	BIT REPL OV PATCH SUP	TON	210.000	X			=		
42001300	PROTECTIVE COAT	SQ YD	7,550.000	X			=		
42300200	PCC DRIVEWAY PAVT 6	SQ YD	260.000	X			=		
42300400	PCC DRIVEWAY PAVT 8	SQ YD	3,130.000	X			=		
42400200	PC CONC SIDEWALK 5	SQ FT	7,030.000	X			=		
42400300	PC CONC SIDEWALK 6	SQ FT	840.000	X			=		
44000009	BIT SURF REM 3	SQ YD	4,600.000	X			=		
44000011	BIT SURF REM 4	SQ YD	29,170.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
44000100	PAVEMENT REM	SQ YD	700.000	X			=		
44000104	BIT RM OV PATCH 1	SQ YD	3,500.000	X			=		
44000200	DRIVE PAVEMENT REM	SQ YD	4,020.000	X			=		
44000300	CURB REM	FOOT	1,340.000	X			=		
44000500	COMB CURB GUTTER REM	FOOT	11,110.000	X			=		
44000600	SIDEWALK REM	SQ FT	7,270.000	X			=		
44200978	CL B PATCH T1 11	SQ YD	50.000	X			=		
44200982	CL B PATCH T2 11	SQ YD	85.000	X			=		
44200986	CL B PATCH T3 11	SQ YD	160.000	X			=		
44200988	CL B PATCH T4 11	SQ YD	825.000	X			=		
44300100	AREA REF CR CON TREAT	SQ YD	35,710.000	X			=		
55019500	SS 1 RCP CL 4 12	FOOT	964.000	X			=		
55019600	SS 1 RCP CL 4 15	FOOT	74.000	X			=		
55019900	SS 1 RCP CL 4 24	FOOT	35.000	X			=		
55020300	SS 1 RCP CL 3 36	FOOT	503.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
55021600	SS 2 RCP CL 3 12	FOOT	560.000	X			=		
55021700	SS 2 RCP CL 3 15	FOOT	8.000	X			=		
55022000	SS 2 RCP CL 3 24	FOOT	276.000	X			=		
55022100	SS 2 RCP CL 3 27	FOOT	446.000	X			=		
55022200	SS 2 RCP CL 3 30	FOOT	55.000	X			=		
55022400	SS 2 RCP CL 3 36	FOOT	124.000	X			=		
55034500	SS 1 RCEP S38 R24	FOOT	94.000	X			=		
55034900	SS 1 RCEP S68 R43	FOOT	157.000	X			=		
55035700	SS 2 RCEP S45 R29	FOOT	215.000	X			=		
55037800	SS CLEANED 12	FOOT	612.000	X			=		
55037900	SS CLEANED 15	FOOT	150.000	X			=		
56106400	ADJ WATER MAIN 8	FOOT	45.000	X			=		
56106500	ADJ WATER MAIN 10	FOOT	140.000	X			=		
56400400	FIRE HYDNTS RELOCATED	EACH	9.000	X			=		
60200205	CB TA 4 DIA T1F CL	EACH	8.000	X			=		

Revised
10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
60221100	MAN TA 5 DIA T1F CL	EACH	17.000	X			=		
60223800	MAN TA 6 DIA T1F CL	EACH	9.000	X			=		
60224446	MAN TA 7 DIA T1F CL	EACH	1.000	X			=		
60236200	INLETS TA T8G	EACH	1.000	X			=		
60250200	CB ADJUST	EACH	1.000	X			=		
60255500	MAN ADJUST	EACH	5.000	X			=		
60255600	MAN ADJUST SPL	EACH	10.000	X			=		
60257900	MAN RECONST	EACH	1.000	X			=		
60260100	INLETS ADJUST	EACH	2.000	X			=		
60265700	VV ADJUST	EACH	5.000	X			=		
60265800	VV ADJUST SPL	EACH	13.000	X			=		
60404305	FR & GRATES T3V	EACH	2.000	X			=		
60500040	REMOV MANHOLES	EACH	11.000	X			=		
60500050	REMOV CATCH BAS	EACH	29.000	X			=		
60500060	REMOV INLETS	EACH	16.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
60600605	CONC CURB TB	FOOT	29.000	X			=		
60604400	COMB CC&G TB6.18	FOOT	11,010.000	X			=		
66900205	SPL WASTE DISPOSAL	CU YD	160.000	X			=		
67100100	MOBILIZATION	L SUM	1.000	X			=		
70102635	TR CONT & PROT 701701	L SUM	1.000	X			=		
70102640	TR CONT & PROT 701801	L SUM	1.000	X			=		
70300100	SHORT-TERM PAVT MKING	FOOT	44,000.000	X			=		
72000100	SIGN PANEL T1	SQ FT	75.000	X			=		
72400310	REMOV SIGN PANEL T1	SQ FT	6.250	X			=		
72400500	RELOC SIN PAN ASSY TA	EACH	53.000	X			=		
72400600	RELOC SIN PAN ASSY TB	EACH	1.000	X			=		
72800100	TELES STL SIN SUPPORT	FOOT	120.000	X			=		
78000100	THPL PVT MK LTR & SYM	SQ FT	970.000	X			=		
78000200	THPL PVT MK LINE 4	FOOT	16,520.000	X			=		
78000400	THPL PVT MK LINE 6	FOOT	3,740.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
78000600	THPL PVT MK LINE 12	FOOT	410.000	X			=		
78000650	THPL PVT MK LINE 24	FOOT	420.000	X			=		
78100100	RAISED REFL PAVT MKR	EACH	575.000	X			=		
78300100	PAVT MARKING REMOVAL	SQ FT	500.000	X			=		
80400100	ELECT SERV INSTALL	EACH	1.000	X			=		
80700140	GROUND ROD 5/8 X 10	EACH	32.000	X			=		
80800325	TEMP WP45 CL4 15MA	EACH	35.000	X			=		
81000500	CON T 1 1/2 GALVS	FOOT	80.000	X			=		
81000600	CON T 2 GALVS	FOOT	2,090.000	X			=		
81000700	CON T 2 1/2 GALVS	FOOT	210.000	X			=		
81001000	CON T 4 GALVS	FOOT	90.000	X			=		
81001100	CON T 5 GALVS	FOOT	20.000	X			=		
81018500	CON P 2 GALVS	FOOT	540.000	X			=		
81018600	CON P 2 1/2 GALVS	FOOT	2,080.000	X			=		
81018900	CON P 4 GALVS	FOOT	480.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
81019000	CON P 5 GALVS	FOOT	90.000	X			=		
81400100	HANDHOLE	EACH	14.000	X			=		
81400105	HANDHOLE SPL	EACH	4.000	X			=		
81400200	HD HANDHOLE	EACH	8.000	X			=		
81400300	DBL HANDHOLE	EACH	2.000	X			=		
81500200	TR & BKFIL F ELECT WK	FOOT	8,358.000	X			=		
83600200	LIGHT POLE FDN 24D	FOOT	290.000	X			=		
83600215	LIGHT POLE FDN 24D OS	FOOT	30.000	X			=		
84400105	RELOC EX LT UNIT	EACH	32.000	X			=		
84500130	REMOV LTG CONTR FDN	EACH	1.000	X			=		
85700205	FAC T4 CAB SPL	EACH	2.000	X			=		
86400100	TRANSCEIVER - FIB OPT	EACH	2.000	X			=		
87301215	ELCBL C SIGNAL 14 2C	FOOT	550.000	X			=		
87301225	ELCBL C SIGNAL 14 3C	FOOT	840.000	X			=		
87301245	ELCBL C SIGNAL 14 5C	FOOT	1,380.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
87301255	ELCBL C SIGNAL 14 7C	FOOT	4,406.000	X			=		
87301305	ELCBL C LEAD 14 1PR	FOOT	4,300.000	X			=		
87301805	ELCBL C SERV 6 2C	FOOT	130.000	X			=		
87502500	TS POST GALVS 16	EACH	8.000	X			=		
87702840	STL COMB MAA&P 22	EACH	2.000	X			=		
87702850	STL COMB MAA&P 24	EACH	1.000	X			=		
87702870	STL COMB MAA&P 28	EACH	1.000	X			=		
87702890	STL COMB MAA&P 32	EACH	1.000	X			=		
87702900	STL COMB MAA&P 34	EACH	2.000	X			=		
87702910	STL COMB MAA&P 36	EACH	1.000	X			=		
87800100	CONC FDN TY A	FOOT	32.000	X			=		
87800200	CONC FDN TY D	FOOT	8.000	X			=		
87800400	CONC FDN TY E 30D	FOOT	120.000	X			=		
87900200	DRILL EX HANDHOLE	EACH	2.000	X			=		
88200100	TS BACKPLATE	EACH	16.000	X			=		

Revised 10/29/04

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY		UNIT PRICE DOLLARS	UNIT PRICE CENTS		TOTAL PRICE DOLLARS	TOTAL PRICE CTS
88500100	INDUCTIVE LOOP DETECT	EACH	25.000	X			=		
88600100	DET LOOP T1	FOOT	1,355.000	X			=		
88700300	LIGHT DETECTOR AMP	EACH	2.000	X			=		
88800100	PED PUSH-BUTTON	EACH	3.000	X			=		
89000100	TEMP TR SIG INSTALL	EACH	2.000	X			=		
89502375	REMOV EX TS EQUIP	EACH	2.000	X			=		
89502380	REMOV EX HANDHOLE	EACH	22.000	X			=		
89502385	REMOV EX CONC FDN	EACH	50.000	X			=		

TOTAL $

NOTE:

1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.
2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.
3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO ESTABLISH A UNIT PRICE.
4. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.

Revised 10/29/04